CALL ORDER

LETTI NG DATE :

001

ALABAMA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20010928001
09/28/01 10:00 AM DI STRI CT : 05

CONTRACT TI ME : 80

CONTRACT DESCRI PTI ON :

for constructing the Additional
S.R #6 (U. S . #82) fromthe Pickens County Line to the Four

Lane west of C R #15. Length 1.571 m.

SET- ASI DE :

Lanes (G ade and Drain) on

Wor ki ng Days

COUNTI ES :

Pl CKENS

(avail abl e days)

PROJECT( S)

DATE : 09/28/01
PACGE : 001 -1

TUSCALOCSA

ACNHF- 197(12)

~NO OB WNE

RACON, | NC.

W S. NEWELL & SONS, | NC.

TOWMLI N CONSTRUCTI ON, LLC

R E. CGRILLS CONSTRUCTI ON CO., I NC.

TRI - COUNTY CONCRETE CONSTRUCTI ON, | NC.

ALABAMA BRI DGE BUI LDERS, | NC.
W W DYAR & SONS, | NC.

. 0000%
. 9168%
. 9795%
. 7641%
.6381%
. 9363%
. 3296%



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

Pl CKENS

DATE : 09/28/01
PACGE : 001 -2
TUSCALOCSA

CALL ORDER : 001 CONTRACT | D : 20010928001
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :
| 1 ) 18024 [
| RACON, | NC. [
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT
__________________________________________ e e e e e e e e e e e e e e e — -
SECTI ON 0001 Tota
| I
0010 201A000 LUMP| 52000. 00000 52000. 00
Clearing & G ubbing (Approxi mtely 25 | |
Acr es) | |
0020 206D000 157.000 LF | 5. 80000 910. 60
Rerovi ng Pi pe | |
0030 206E000 9.000 EACH 463. 64000 4172.76
Rermovi ng Headwal | s | |
0040 210A000 99790. 000 CUYD| 1. 75000 174632. 50
Uncl assi fied Excavation | |
0050 214A000 2053. 000 cCuYyp 5. 32000 10921. 96
Structure Excavation | |
0060 214B001 935. 000 CUYD| 5. 00000 4675. 00
Foundati on Backfill, Commerci al | |
0070 230A000 83. 000 RBST| 348. 64000 28937. 12
Roadbed Processing | |
0080 301A012 1505. 000 SQYD| 5. 25000 7901. 25
Crushed Aggregate Base Course, Type B, | |
Pl ant M xed, 6" Conpacted Thi ckness |
0090 305B060 50. 000 TON | 25. 00000 1250. 00
Crushed Aggregate, Section 825, Crusher | |
Run Stone 1" Down, For | |
0100 502A000 710.000 LB | 1. 30000 923. 00
St eel Rei nforcement | |
0110 524B011 8.000 CuUYD 1088. 45000 8707. 60
Cul vert Concrete Extension (Cast In | |
Pl ace) | |
0120 530A000 56.000 LF | 19. 54000 1094. 24
15" Roadway Pipe (Class 3 R C.) | |
0130 530A002 2972.000 LF | 27.97000 83126. 84
24" Roadway Pipe (Cass 3 RC) | |
0140 530A003 13.000 LF | 61. 50000 799. 50
30" Roadway Pipe (Cass 3 RC) | |
0150 530A016 121.000 LF | 78. 49000 9497. 29
42" Roadway Pipe (Cass 4 RC) | |
0160 530A101 8.000 LF | 55. 35000 442. 80
18" Roadway Pipe (Class 3 R C.) | |
I I

( Ext ensi on)

2 )

(
W S. NEWELL & SONS,

27.
233.

50.

800.

20.
24.
40.
60.
50.

14007

. 00000

. 00000

. 00000

. 45000

. 00000

00000

00000

. 50000

00000

. 50000

00000

00000

00000

00000

00000

00000

I NC.

1800.

144695.

8212

25245

19339.

11287

2500

1065.

6400.

1120

71328

520

7260

400.

o
o

3 )

20050

(
TOMLI N CONSTRUCTI ON, LLC

UNI T PRI CE

125610.

150.

14

300.

20

750.

18

28

50

90

100.

00000

. 00000

00000

. 00000

. 00000

00000

00000

. 00000

00000

. 00000

00000

00000

00000

00000

00000

00000

125610.

942.

1350.

199580.

12318

13090.

24900

10535.

1000.

710.

6000.

1008.

83216

650.

10890.

800.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 001 -3
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT | D : 20010928001 COUNTI ES : Pl CKENS TUSCAL COSA
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :
| 1 ) 18024 | ( 2 ) 14007 | ( 3 ) 20050
| RACON, | NC. | W S. NEWELL & SONS, | NC. | TOMLI N CONSTRUCTI ON, LLC
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0170 530A102 16. 000 LF | 40. 78000 652. 48| 75. 00000 1200. 00| 100. 00000 1600. 00
24" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | | |
0180 530A125 11.000 LF | 98. 51000 1083. 61| 100. 00000 1100. 00| 100. 00000 1100. 00
42" Roadway Pipe (Cass 4 RC) | | |
( Ext ensi on) | | |
0190 535A002 200.000 LF | 25. 18000 5036. 00| 24. 00000 4800. 00| 22.00000 4400. 00
24" Side Drain Pipe | | |
0200 600A000 LUMP| 33244. 80000 33244. 80| 38000. 00000 38000. 00| 5000. 00000 5000. 00
Mobi i zation | | |
0210 601A000 1.000 EACH 1500. 00000 1500. 00| 2500. 00000 2500. 00| 1000. 00000 1000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratories | | |
0220 602C000 4.000 EACH 85. 00000 340. 00| 100. 00000 400. 00| 75. 00000 300. 00
Per manent Easenent Marker | | |
0230 606A000 1000. 000 LF | 8. 89000 8890. 00| 8. 00000 8000. 00| 8. 00000 8000. 00
6" Underdrain Pipe | | |
0240 6100001 2391.000 TON | 17. 50000 41842. 50| 20. 00000 47820. 00| 19. 25000 46026. 75
Loose Riprap, Cass 2 | | |
0250 610D000 2591. 000 SQYD| 1. 15000 2979. 65| 2.00000 5182. 00| 1. 63000 4223. 33
Filter Bl anket | | |
0260 614A000 243.000 cCuUYD 192. 00000 46656. 00| 220. 00000 53460. 00| 225. 00000 54675. 00
Sl ope Pavi ng | | |
0270 619A001 1.000 EACH 552. 14000 552. 14| 400. 00000 400. 00| 400. 00000 400. 00
15" Roadway Pipe End Treatment, Class 1 | | |
0280 619A003 18. 000 EACH 693. 14000 12476. 52| 480. 00000 8640. 00| 450. 00000 8100. 00
24" Roadway Pipe End Treatment, Class 1 | | |
0290 619A004 1.000 EACH 897. 10000 897. 10| 560. 00000 560. 00| 625. 00000 625. 00
30" Roadway Pipe End Treatnent, Class 1 | | |
0300 619A006 3.000 EACH 1330. 19000 3990. 57| 560. 00000 1680. 00| 1000. 00000 3000. 00
42" Roadway Pipe End Treatnent, Class 1 | | |
0310 619A102 6. 000 EACH 693. 14000 4158. 84| 400. 00000 2400. 00| 450. 00000 2700. 00
24" Side Drain Pipe End Treatnment, | | |
Class 1 | | |
0320 620A000 2.000 cuyp 1210. 97000 2421. 94| 1000. 00000 2000. 00| 750. 00000 1500. 00
M nor Structure Concrete | | |
0330 621A000 11. 000 EACH 2105. 98000 23165. 78| 1500. 00000 16500. 00| 2150. 00000 23650. 00
I I

Junction Boxes, Type 1, 1P O 5 |



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

Pl CKENS

DATE : 09/28/01
PAGE : 001 -4
TUSCALOCSA

CALL ORDER : 001
LETTI NG DATE : 09/28/01 10:00 AM
SET- ASI DE :

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0340 621A017 2. 000
Junction Boxes, Type 4, 2P O 5

0350 621B019 2. 000
Junction Box Units, Type 4, 2P O 5

0360 621C152 14. 000
Inlets, Type Y (Partial Base Only)

0370 621D001 5. 000
Inlet Units, Type B

0380 621D019 11. 000
Inlet Units, Type Y

0390 621D055 14. 000
Inlet Units, Type Y (Modified)

0400 650B000 8166. 000
Topsoil From Stockpil es

0410 652A056 6. 000
Seeding (M x 2E)

0420 652B053 9. 000

Tenporary Seeding (M x 2AT)

0430 6520000 16. 000
Mowi ng

0440 652D054 9. 000
Seeding In Stubble (Mx 2A)

0450 654A000 553. 000

Sol i d Soddi ng

0460 656A000 9. 000
Mul ching, Cdass A Type 1

0470 656A001 6. 000
Mul chi ng, dass A Type 2

0480 658A002 1. 000

Hydr o- Seedi ng & Mul ching (M x éE)

0490 659A001 6179. 000
Erosion Control Netting, Class B
0500 665A000 9. 000
Tenporary Seedi ng

0510 665B000 9. 000
Tenmporary Ml chi ng

0520 665F000 692. 000

Hay Bal es

CONTRACT 1D : 20010928001 COUNTI ES :
DISTRICT  : 05
| 1 ) 18024 (2 ) 14007
| RACON, | NC. |W S. NEWELL & SONS,
I UNI T PRI CE ANCUNTI UNI T PRI CE

EACH 300562000 6011.24] 300000000 6000.0C

EACHI 840. 34000 1680.68I 1200. 00000

EACHI 317. 07000 4438.98I 1000. 00000

EACHI 443. 90000 2219.50I 1000. 00000

EACHI 470. 50000 5175.50I 400. 00000

EACHI 732. 34000 10252.76I 1000. 00000

CUYD|| 1. 77000 14453.82I 2. 50000

ACREI 588. 50000 3531.00I 500. 00000

ACREI 439. 76000 3957.84I 350. 00000

ACREI 38. 24000 611.84I 75. 00000

ACREI 529. 33000 4763.97I 600. 00000

scwa 3. 29000 1819.37I 4.50000

ACREI 444. 35000 3999.15I 450. 00000

ACREI 579. 67000 3478.02I 500. 00000

ACREI 1500. 00000 15oo.ooI 1500. 00000

scwa 1. 68000 10380.72I 1. 50000

ACREI 409. 34000 3684.06I 300. 00000

ACREI 444. 35000 3999.15I 400. 00000

EACHI 5. 20000 3598.40i 5. 00000

I NC.

5000.

4400

14000

20415

3000.

3150.

1200.

5400.

2488

4050

3000.

1500.

9268

2700

3600.

3460.

3 )

20050

(
TOMLI N CONSTRUCTI ON, LLC

300.

300.

400.

850.

500.

50

700.

400.

500.

2000

400.

400.

. 00000

. 00000

. 00000

00000

00000

00000

. 30000

00000

00000

00000

00000

. 00000

00000

00000

00000

. 00000

00000

00000

. 00000

1500.

3300.

5600.

18781.

5100.

4500

800.

6300.

1659

3600.

3000.

2000

6179.

3600.

3600.

3460.

00

00

00

80

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 001
LETTI NG DATE : 09/28/01 10:00 AM
SET- ASI DE :

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0530 6651 000 480. 000
Tenporary Riprap, Cass 2

0540 665J000 8710. 000
Silt Fence, Type A

0550 665K000 510. 000
Dr ai nage Sunp Excavation

0560 666A001 24,000
Pest Control Treatnment

0570 680A000
Engi neering Control s

0580 740B000 412. 000
Construction Signs

0590 740D000 175. 000
Channel i zi ng Druns

0600 740E000 100. 000
Cones (36 Inches High)

0610 740F002 24,000
Barri cades, Type |11

0620 7401 005 12. 000

War ni ng Lights, Type B (Det achébl e

0630 740MD01 100. 000
Bal | ast For Cone
0640 740Q000 528. 000

Construction Safety Fence
SECTI ON TOTALS

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 001 -5
TABULATI ON OF BI DS
CONTRACT I D : 20010928001 COUNTI ES : PI CKENS TUSCALOCSA
DI STRI CT : 05
-y 1)1s2  |( 2 ) 1007 (3 )20
| RACON, | NC. | W S. NEVELL & SONS, | NC. | TOMLI N CONSTRUCTI ON, LLC
I UNI T PRI CE ANCUNTI UNIT PRI CE ANCUNTI UNI T PRI CE AMOUNT
tov| 150000 | 7200.00] | 20.00000 0600.00]  10.00000 9120. 00
LF I 1. 00000 8710.00I 3. 00000 26130 OOI 2.50000 21775. 00
CUYD|| 6. 98000 3559.80I 5. 00000 2550.00I 6. 00000 3060. 00
ACREI 33. 68000 808.32I 0. 01000 0.24I 100. 00000 2400. 00
LUNPI 13911. 00000 13911.00I 20000. 00000 20000.00I 3000. 00000 3000. 00
SQFTI 14. 41000 5936.92I 10. 00000 4120.00I 10. 75000 4429. 00
EACHI 90. 00000 15750.00I 60. 00000 10500.00I 65. 00000 11375. 00
EACHI 1. 00000 100.00I 0. 01000 1.00I 10. 00000 1000. 00
EACHI 300. 00000 7200.00I 175. 00000 4200.00I 210. 00000 5040. 00
EACHI 283. 75000 3405.00I 200. 00000 2400.00I 75. 00000 900. 00
HEi%HI 1. 00000 100.00I 0. 01000 1.00I 7.00000 700. 00
LF I 1. 63000 860.64I 2. 50000 1320.00I 2. 00000 1056. 00
I $ 736,978 O7I $ 751, 104 24I $ 832, 633. 88
''''' LT s Tass e on s 7sviom2a s ss2 633 88



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 001 -6
TABULATI ON OF BI DS
CALL ORDER : 001 CONTRACT | D : 20010928001 COUNTI ES : Pl CKENS TUSCAL COSA
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :
| ( 4 ) 07003 | ( 5 ) 20011 | ( 6 ) 01007
| R E. GRILLS CONSTRUCTI ON CO | TRI - COUNTY CONCRETE CONSTRU | ALABAVA BRI DGE BUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  Tot al
| I |
0010 201A000 LUMP| 74000. 00000 74000. 00| 64000. 00000 64000. 00| 91500. 00000 91500. 00
Clearing & G ubbing (Approxi mtely 25 | | |
Acr es) | | |
0020 206D000 157.000 LF | 5. 00000 785. 00| 5. 00000 785. 00| 6. 00000 942. 00
Rerovi ng Pi pe | | |
0030 206E000 9.000 EACH 250. 00000 2250. 00| 100. 00000 900. 00| 300. 00000 2700. 00
Rermovi ng Headwal | s | | |
0040 210A000 99790. 000 CUYD| 2. 70000 269433. 00| 3. 40000 339286. 00| 3. 29000 328309. 10
Uncl assi fied Excavation | | |
0050 214A000 2053. 000 cCuYyp 4.30000 8827. 90| 7.50000 15397. 50| 6. 00000 12318. 00
Structure Excavation | | |
0060 214B001 935. 000 CUYD| 16. 00000 14960. 00| 24. 00000 22440. 00| 25. 00000 23375.00
Foundati on Backfill, Commerci al | | |
0070 230A000 83. 000 RBST| 275. 00000 22825. 00| 150. 00000 12450. 00| 200. 00000 16600. 00
Roadbed Processing | | |
0080 301A012 1505. 000 SQYD| 5. 30000 7976. 50| 5. 00000 7525. 00| 5. 00000 7525. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | |
0090 305B060 50. 000 TON | 27.00000 1350. 00| 22. 00000 1100. 00| 21. 00000 1050. 00
Crushed Aggregate, Section 825, Crusher | | |
Run Stone 1" Down, For | | |
0100 502A000 710.000 LB | 1. 00000 710. 00| 2.00000 1420. 00| 0. 50000 355. 00
St eel Rei nforcement | | |
0110 524B011 8.000 CuUYD 525. 00000 4200. 00| 1000. 00000 8000. 00| 930. 00000 7440. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) | | |
0120 530A000 56.000 LF | 21. 00000 1176. 00| 25. 00000 1400. 00| 18. 00000 1008. 00
15" Roadway Pipe (Class 3 R C.) | | |
0130 530A002 2972.000 LF | 29. 00000 86188. 00| 27. 50000 81730. 00| 35. 00000 104020. 00
24" Roadway Pipe (Cass 3 RC) | | |
0140 530A003 13.000 LF | 49. 00000 637. 00| 40. 00000 520. 00| 50. 00000 650. 00
30" Roadway Pipe (Cass 3 RC) | | |
0150 530A016 121.000 LF | 95. 00000 11495. 00| 80. 00000 9680. 00| 98. 00000 11858. 00
42" Roadway Pipe (Cass 4 RC) | | |
0160 530A101 8.000 LF | 35. 00000 280. 00| 36. 50000 292. 00| 35. 00000 280. 00
18" Roadway Pipe (Class 3 R C.) | | |
I I I

( Ext ensi on)



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 001 -7
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20010928001 COUNTI ES : PI CKENS TUSCALOCSA
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :

[( 4 ) 07003 (5 ) 20011 [( 6 ) 01007

|R E. GRILLS CONSTRUCTI ON CO | TR - COUNTY CONCRETE CONSTRU | ALABAMA BRI DGE BUI LDERS, | NC.
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ O
0170 530A102 16. 000 LF | 43. 00000 688. 00| 38. 00000 608. 00| 47.00000 752.00
24" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | | |
0180 530A125 11.000 LF | 136. 00000 1496. 00| 98. 50000 1083. 50| 119. 00000 1309. 00
42" Roadway Pipe (Cass 4 RC) | | |
( Ext ensi on) | | |
0190 535A002 200.000 LF | 23. 00000 4600. 00| 24. 00000 4800. 00| 32. 00000 6400. 00
24" Side Drain Pipe | | |
0200 600A000 LUMP| 74000. 00000 74000. 00| 15000. 00000 15000. 00| 26000. 00000 26000. 00
Mobi i zation | | |
0210 601A000 1.000 EACH 7000. 00000 7000. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratories | | |
0220 602C000 4.000 EACH 150. 00000 600. 00| 200. 00000 800. 00| 130. 00000 520. 00
Per manent Easenent Marker | | |
0230 606A000 1000. 000 LF | 8. 00000 8000. 00| 12. 00000 12000. 00| 6. 00000 6000. 00
6" Underdrain Pipe | | |
0240 6100001 2391.000 TON | 21. 00000 50211. 00| 22. 00000 52602. 00| 22.00000 52602. 00
Loose Riprap, Cass 2 | | |
0250 610D000 2591. 000 SQYD| 3. 00000 7773. 00| 4.00000 10364. 00| 2. 00000 5182. 00
Filter Bl anket | | |
0260 614A000 243.000 cCuUYD 200. 00000 48600. 00| 250. 00000 60750. 00| 210. 00000 51030. 00
Sl ope Pavi ng | | |
0270 619A001 1.000 EACH 525. 00000 525. 00| 450. 00000 450. 00| 575. 00000 575. 00
15" Roadway Pipe End Treatment, Class 1 | | |
0280 619A003 18. 000 EACH 700. 00000 12600. 00| 450. 00000 8100. 00| 600. 00000 10800. 00
24" Roadway Pipe End Treatment, Class 1 | | |
0290 619A004 1.000 EACH 900. 00000 900. 00| 800. 00000 800. 00| 625. 00000 625. 00
30" Roadway Pipe End Treatnent, Class 1 | | |
0300 619A006 3.000 EACH 1500. 00000 4500. 00| 1200. 00000 3600. 00| 800. 00000 2400. 00
42" Roadway Pipe End Treatnent, Class 1 | | |
0310 619A102 6. 000 EACH 725. 00000 4350. 00| 450. 00000 2700. 00| 405. 00000 2430. 00
24" Side Drain Pipe End Treatnment, | | |
Class 1 | | |
0320 620A000 2.000 cuyp 380. 00000 760. 00| 1000. 00000 2000. 00| 600. 00000 1200. 00
M nor Structure Concrete | | |
0330 621A000 11. 000 EACH 860. 00000 9460. 00| 1500. 00000 16500. 00| 2000. 00000 22000. 00
I I

Junction Boxes, Type 1, 1P O 5 |



CALL ORDER : 001
LETTI NG DATE : 09/28/01 10:00 AM

SET- ASI DE :

ALABAMA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STRI CT

TABULATI ON OF BI DS

20010928001
05

COUNTI ES :

Pl CKENS

DATE : 09/28/01
PAGE : 001 -8
TUSCALOCSA

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0340 621A017 2. 000
Junction Boxes, Type 4, 2P O 5

0350 621B019 2. 000
Junction Box Units, Type 4, 2P O 5

0360 621C152 14. 000
Inlets, Type Y (Partial Base Only)

0370 621D001 5. 000
Inlet Units, Type B

0380 621D019 11. 000
Inlet Units, Type Y

0390 621D055 14. 000
Inlet Units, Type Y (Modified)

0400 650B000 8166. 000
Topsoil From Stockpil es

0410 652A056 6. 000
Seeding (M x 2E)

0420 652B053 9. 000
Tenporary Seeding (M x 2AT)

0430 6520000 16. 000
Mowi ng

0440 652D054 9. 000
Seeding In Stubble (Mx 2A)

0450 654A000 553. 000
Sol i d Soddi ng

0460 656A000 9. 000
Mul ching, Cdass A Type 1

0470 656A001 6. 000
Mul chi ng, dass A Type 2

0480 658A002 1. 000

Hydr o- Seedi ng & Mul ching (M x éE)
0490 659A001 6179. 000
Erosion Control Netting, Class B

0500 665A000 9. 000
Tenporary Seedi ng

0510 665B000 9. 000
Tenmporary Ml chi ng

0520 665F000 692. 000

Hay Bal es

[( 4 ) 07003 (5 20011 [( 6 ) 01007

|R E. GRILLS CONSTRUCTI ON CO | TRI - COUNTY CONCRETE CONSTRU | ALABAMVA BRI DGE BUI LDERS, | NC

I UNI T PRI CE ANCUNTI UNI T PRI CE AmmxmnI UNI T PRI CE AMOUNT
EACH  1300.00000  2600.00] 2500 00000 5000.00|  2630.00000 5260. 00
EACHI 1000. 00000 zooo.ooI 600. 00000 1200.00I 500. 00000 1000. 00
EACHI 800. 00000 11200 ooI 800. 00000 11200.00I 500. 00000 7000. 00
EACHI 425. 00000 2125.00I 500. 00000 2500.00I 485. 00000 2425. 00
EACHI 425. 00000 4675.00I 300. 00000 3300.00I 500. 00000 5500. 00
EACHI 800. 00000 11200.00I 2000. 00000 28000.00I 500. 00000 7000. 00
CUYD|| 2. 00000 16332.00I 4.00000 32664.00I 5. 00000 40830. 00
ACREI 450. 00000 27oo.ooI 450. 00000 27oo.ooI 550. 00000 3300. 00
ACREI 600. 00000 54oo.ooI 600. 00000 54oo.ooI 400. 00000 3600. 00
ACREI 100. 00000 1600.00I 100. 00000 1600.00I 100. 00000 1600. 00
ACREI 400. 00000 3600.00I 400. 00000 3600.00I 450. 00000 4050. 00
scwa 3. 00000 1659.00I 3. 00000 1659.00I 3. 00000 1659. 00
ACREI 450. 00000 4050.00I 450. 00000 4o5o.ooI 500. 00000 4500. 00
ACREI 450. 00000 27oo.ooI 450. 00000 27oo.ooI 500. 00000 3000. 00
ACREI 1200. 00000 1200.00I 1200. 00000 1200.00I 1200. 00000 1200. 00
scwa 2. 50000 15447.50I 2. 50000 15447.50I 2. 50000 15447. 50
ACREI 250. 00000 2250.00I 250. 00000 2250.00I 400. 00000 3600. 00
ACREI 250. 00000 2250.00I 250. 00000 2250.00I 400. 00000 3600. 00
EACHI 3. 20000 2214.4oi 4.50000 3114.ooi 5. 00000 3460. 00



CALL ORDER : 001
LETTI NG DATE : 09/28/01 10:00 AM

SET- ASI DE :

CONTRACT I D :

ALABAMA DEPARTMENT OF TRANSPORTATI ON

DI STRI CT

TABULATI ON OF BI DS

20010928001
05

COUNTI ES :

Pl CKENS

DATE :

PACGE : 001 -9

TUSCALOCSA

09/ 28/ 01

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0530 6651 000 480. 000
Tenporary Riprap, Cass 2

0540 665J000 8710. 000
Silt Fence, Type A

0550 665K000 510. 000
Dr ai nage Sunp Excavation

0560 666A001 24,000

Pest Control Treatnment
0570 680A000
Engi neering Control s

0580 740B000 412. 000
Construction Signs

0590 740D000 175. 000
Channel i zi ng Druns

0600 740E000 100. 000
Cones (36 Inches High)

0610 740F002 24,000
Barri cades, Type |11

0620 7401 005 12. 000
War ni ng Lights, Type B (Detachabl e

0630 740MD01 100. 000
Bal | ast For Cone

0640 740Q000 528. 000

Construction Safety Fence
SECTI ON TOTALS

(4 ) 07003 (5 ) 20011

R E. GRILLS CONSTRUCTI ON CO | TRI - COUNTY CONCRETE
UNI T PRI CE ANCUNTI UNI T PRI CE

"""" 2000000 9500, 00] 25. 00000

3. 40000 29614 ooI 4. 25000

7. 00000 3570 ooI 8. 00000

10. 00000 24o.ooI 10. 00000

23000. 00000 23000.00I 20000. 00000

8. 00000 3296.00I 14. 00000

80. 00000 14ooo.ooI 60. 00000

14. 00000 14oo.ooI 15. 00000

270. 00000 6480.00I 250. 00000

165. 00000 1980.00I 290. 00000

11. 00000 1100.00I 2.00000

3. 00000 1584.00I 15. 00000

$ 934,223 soI $

''''''''''' s 93 223 30 $

I
AMOUNT

37017.

4080.

240.

20000.

5768.

10500.

1500.

6000.

3480.

[( 6 ) 01007
CONSTRU | ALABAMA BRI DGE BUI LDERS, | NC
UNI T PRI CE AMOUNT
"""" 22.00000  10560. 00
3. 00000 26130. 00
10. 00000 5100. 00
30. 00000 720. 00
60000. 00000 60000. 00
10. 00000 4120. 00
100. 00000 17500. 00
15. 00000 1500. 00
300. 00000 7200. 00
175. 00000 2100. 00
9. 50000 950. 00
4.00000 2112. 00
1, 060, 778. 60
s 1,060, 778. 60



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 001 -10
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20010928001 COUNTI ES : PI CKENS TUSCALOCSA
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :

[( 7 ) 04009

|W W DYAR & SONS, | NC.
LINE NO / | TEM CODE / ALT |

I

18" Roadway Pipe (Class 3 R C.)
( Ext ensi on)

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  Tot al
| I |
0010 201A000 LUMP| 115000. 00000 115000. 00| |
Clearing & G ubbing (Approxi mtely 25 | | |
Acr es) | | |
0020 206D000 157.000 LF | 3. 00000 471. 00| |
Rerovi ng Pi pe | | |
0030 206E000 9.000 EACH 720. 00000 6480. 00| |
Rermovi ng Headwal | s | | |
0040 210A000 99790. 000 CUYD| 3. 90000 389181. 00| |
Uncl assi fied Excavation | | |
0050 214A000 2053. 000 cCuYyp 12. 00000 24636. 00| |
Structure Excavation | | |
0060 214B001 935. 000 CUYD| 32. 00000 29920. 00| |
Foundati on Backfill, Commerci al | | |
0070 230A000 83. 000 RBST| 600. 00000 49800. 00| |
Roadbed Processing | | |
0080 301A012 1505. 000 SQYD| 8. 00000 12040. 00| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | |
0090 305B060 50. 000 TON | 36. 00000 1800. 00| |
Crushed Aggregate, Section 825, Crusher | | |
Run Stone 1" Down, For | | |
0100 502A000 710.000 LB | 3. 00000 2130. 00| |
St eel Rei nforcement | | |
0110 524B011 8.000 CuUYD 1000. 00000 8000. 00| |
Cul vert Concrete Extension (Cast In | | |
Pl ace) | | |
0120 530A000 56.000 LF | 22.00000 1232. 00| |
15" Roadway Pipe (Class 3 R C.) | | |
0130 530A002 2972.000 LF | 30. 00000 89160. 00| |
24" Roadway Pipe (Cass 3 RC) | | |
0140 530A003 13.000 LF | 42.00000 546. 00| |
30" Roadway Pipe (Cass 3 RC) | | |
0150 530A016 121.000 LF | 56. 00000 6776. 00| |
42" Roadway Pipe (Cass 4 RC) | | |
0160 530A101 8.000 LF | 26. 00000 208. 00| |
| I |
I I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 001 -11
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20010928001 COUNTI ES : PI CKENS TUSCALOCSA
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :

[( 7 ) 04009

|W W DYAR & SONS, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0170 530A102 16. 000 LF | 30. 00000 480. 00| |
24" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | | |
0180 530A125 11.000 LF | 54. 00000 594. 00| |
42" Roadway Pipe (Cass 4 RC) | | |
( Ext ensi on) | | |
0190 535A002 200.000 LF | 30. 00000 6000. 00| |
24" Side Drain Pipe | | |
0200 600A000 LUMP|  125000. 00000 125000. 00| |
Mobi i zation | | |
0210 601A000 1.000 EACH 5000. 00000 5000. 00| |
Fur ni shing Base, Soil And Structure | | |
Laboratories | | |
0220 602C000 4.000 EACH 200. 00000 800. 00| |
Per manent Easenent Marker | | |
0230 606A000 1000. 000 LF | 10. 00000 10000. 00| |
6" Underdrain Pipe | | |
0240 6100001 2391.000 TON | 27.00000 64557. 00| |
Loose Riprap, Cass 2 | | |
0250 610D000 2591. 000 SQYD| 4.00000 10364. 00| |
Filter Bl anket | | |
0260 614A000 243.000 cCuUYD 280. 00000 68040. 00| |
Sl ope Pavi ng | | |
0270 619A001 1.000 EACH 600. 00000 600. 00| |
15" Roadway Pipe End Treatment, Class 1 | | |
0280 619A003 18. 000 EACH 800. 00000 14400. 00| |
24" Roadway Pipe End Treatment, Class 1 | | |
0290 619A004 1.000 EACH 900. 00000 900. 00| |
30" Roadway Pipe End Treatnent, Class 1 | | |
0300 619A006 3.000 EACH 1100. 00000 3300. 00| |
42" Roadway Pipe End Treatnent, Class 1 | | |
0310 619A102 6. 000 EACH 600. 00000 3600. 00| |
24" Side Drain Pipe End Treatnment, | | |
Class 1 | | |
0320 620A000 2.000 cuyp 1000. 00000 2000. 00| |
M nor Structure Concrete | | |
0330 621A000 11. 000 EACH 2000. 00000 22000. 00| |
I I

Junction Boxes, Type 1, 1P O 5 |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 001 -12
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20010928001 COUNTI ES : PI CKENS TUSCALOCSA
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :

[( 7 ) 04009

|W W DYAR & SONS, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0340 621A017 2.000 EACH 2600. 00000 5200. 00| |
Junction Boxes, Type 4, 2P O 5 | | |
0350 621B019 2.000 EACH 400. 00000 800. 00| |
Junction Box Units, Type 4, 2P O 5 | | |
0360 621C152 14. 000 EACH 2400. 00000 33600. 00| |
Inlets, Type Y (Partial Base Only) | | |
0370 621D001 5.000 EACH 400. 00000 2000. 00| |
Inlet Units, Type B | | |
0380 621D019 11. 000 EACH 400. 00000 4400. 00| |
Inlet Units, Type Y | | |
0390 621D055 14. 000 EACH 1800. 00000 25200. 00| |
Inlet Units, Type Y (Modified) | | |
0400 650B000 8166. 000 CUYD| 11. 40000 93092. 40| |
Topsoil From Stockpil es | | |
0410 652A056 6. 000 ACRE| 1440. 00000 8640. 00| |
Seeding (M x 2E) | | |
0420 652B053 9. 000 ACRE| 1440. 00000 12960. 00| |
Tenporary Seeding (M x 2AT) | | |
0430 6520000 16. 000 ACRE| 300. 00000 4800. 00| |
Mowi ng | I |
0440 652D054 9. 000 ACRE| 1440. 00000 12960. 00| |
Seeding In Stubble (Mx 2A) | | |
0450 654A000 553. 000 SQYD| 9. 60000 5308. 80| |
Sol i d Soddi ng | | |
0460 656A000 9. 000 ACRE| 780. 00000 7020. 00| |
Mul ching, Cdass A Type 1 | | |
0470 656A001 6. 000 ACRE| 780. 00000 4680. 00| |
Mul chi ng, dass A Type 2 | | |
0480 658A002 1.000 ACRE| 1500. 00000 1500. 00| |
Hydr o- Seedi ng & Mul ching (M x 2E) | | |
0490 659A001 6179. 000 SQYD| 3. 00000 18537. 00| |
Erosion Control Netting, Class B | | |
0500 665A000 9. 000 ACRE| 1440. 00000 12960. 00| |
Tenporary Seedi ng | | |
0510 665B000 9. 000 ACRE| 780. 00000 7020. 00| |
Tenmporary Ml chi ng | | |
0520 665F000 692. 000 EACH 7.80000 5397. 60| |
I I

Hay Bal es |



CALL ORDER : 001
LETTI NG DATE : 09/28/01 10:00 AM
SET- ASI DE :

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0530 6651 000 480. 000
Tenporary Riprap, Cass 2

0540 665J000 8710. 000
Silt Fence, Type A

0550 665K000 510. 000
Dr ai nage Sunp Excavation

0560 666A001 24,000
Pest Control Treatnment

0570 680A000
Engi neering Control s

0580 740B000 412. 000
Construction Signs

0590 740D000 175. 000
Channel i zi ng Druns

0600 740E000 100. 000
Cones (36 Inches High)

0610 740F002 24,000
Barri cades, Type |11

0620 7401 005 12. 000

Warning Lights, Type B (EEtachébIe

0630 740MD01 100. 000
Bal | ast For Cone
0640 740Q000 528. 000

Construction Safety Fence
SECTI ON TOTALS

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 001 -13
TABULATI ON OF BI DS
CONTRACT 1D : 20010928001 COUNTI ES : Pl CKENS TUSCALOCSA
DISTRICT  : 05
|( 7 ) 04009 I ( ) | ( )
|W W DYAR & SONS, | NC. | |
I I I
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
----- e o m e o e e e e e e e e et e e o e e e e e e e e e e e e e e e e e e meeeeoeooos
TON | 26. 40000 12672. 00| |
I I I
LF | 7. 20000 62712. 00| |
I I I
cuYD| 4.00000 2040. 00| |
I I I
ACRE]| 150. 00000 3600. 00| |
I I I
LUMP|  35000. 00000 35000. 00| |
I I I
SQFT| 14. 00000 5768. 00| |
I I I
EACH| 40. 00000 7000. 00| |
I I I
EACH| 20. 00000 2000. 00| |
I I I
EACH| 265. 00000 6360. 00| |
I I I
EACH| 200. 00000 2400. 00| |
Head | | |
EACH| 10. 00000 1000. 00| |
I I I
LF | 4.00000 2112. 00| |
I I I
| $ 1,483, 754. 80| $ 0. 00| $ 0. 00
----- e o m e o e e e e e e e e et e e o e e e e e e e e e e e e e e e e e e meeeeoeooos
| $ 1,483, 754. 80| $ 0. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE : 007
VENDCOR RANKI NG
CALL ORDER : 007 CONTRACT | D : 20010928007 COUNTI ES : BALDW N
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 45 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : RURAL PROJECT( S) NH 0102( 504)
for constructing the Wdening and Signalization on SR #59 at STPAA- 0201( 507)
the I-10 West bound Entrance Ranp north of Loxley and the
W deni ng and Signalization on SR #181 at the |-10 Wstbound
Entrance Ramp north of Malbis. Length - 0.441 M.
SET- ASI DE
VENDOR TOTAL % OVER
RANK  NUMBER NAME BI D LOW BI D
1 23011 HOSEA O WEAVER & SONS, | NC. $ 585, 335. 16 100. 0000%
2 13008 MOBI LE ASPHALT COWPANY, LLC $ 599, 833. 60 102. 4769%
3 23029 J. S. WALTON & COVPANY, | NC. $ 613, 147. 84 104. 7516%
4 23056 JOHN G WALTON CONSTRUCTI ON COVPANY, | NC. $ 632, 906. 93 108. 1273%
5 19058 SJ &L, INC $ 702, 881. 05 120. 0818%

09/ 28/ 01

-1



Surface Layer, 1/2" Maxi num Aggregat e

ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

BALDW N

DATE :
PAGE :

09/ 28/ 01
007 -2

(3 ) 23029
J. S. WALTON & COMVPANY, | NC.
UNI T PRI CE AMOUNT
19. 06000 247.78
9. 50000 1805. 00
12. 21000 2124. 54
56. 69000 2380. 98
225. 09000 450. 18
971. 33000 971. 33
702. 00000 2808. 00
7. 84000 14386. 40
7. 51000 13352. 78
255. 12000 7398. 48
7. 94000 26710. 16
0. 70000 2354. 80
1. 54000 5733. 42
1. 54000 788. 48
26. 90000 6187. 00
55. 30000 25659. 20

CALL ORDER : 007 CONTRACT | D : 20010928007 COUNTI ES :
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| 1 ) 23011 | ( 2 ) 13008 |
| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COWPANY, LLC |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|
__________________________________________ e e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e e e m e — ==
SECTI ON 0001  TOTAL
| I |
0010 206D000 13.000 LF | 10. 87000 141. 31| 12. 00000 156. 00|
Rerovi ng Pi pe | | |
0020 206D002 190.000 LF | 5. 44000 1033. 60| 6. 00000 1140. 00|
Rermovi ng Curb | | |
0030 206D007 174.000 LF | 6. 52000 1134. 48| 7.20000 1252. 80|
Rermovi ng Concrete Flune | | |
0040 206D010 42.000 LF | 38. 05000 1598. 10| 42.10000 1768. 20|
Rermovi ng Safety Barrier | | |
0050 206E001 2.000 EACH 543. 50000 1087. 00| 604. 30000 1208. 60|
Rermoving Inlets | | |
0060 206E040 1.000 EACH 543. 50000 543. 50| 604. 30000 604. 30|
Rermovi ng Safety Barrier End Section | | |
0070 206E041 4.000 EACH 434.80000 1739. 20| 485. 60000 1942. 40|
Rermovi ng | npact Attenuators | | |
0080 210A000 1835. 000 CUYD| 10. 22000 18753. 70| 3.90000 7156. 50|
Uncl assi fied Excavation | | |
0090 210D022 1778. 000 CUYD| 6. 10000 10845. 80| 5. 00000 8890. 00|
Borrow Excavation (Loose Truckbed | | |
Measur enent) (A-2-4(0) or A-4(0) | | |
0100 230A000 29. 000 RBST| 179. 12000 5194. 48| 93. 00000 2697. 00|
Roadbed Processing | | |
0110 301A012 3364. 000 SQYD| 8. 70000 29266. 80| 7.50000 25230. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | |
0120 401A000 3364. 000 SQYD| 0. 76000 2556. 64| 0. 90000 3027. 60|
Bi t um nous Treatment A | | |
0130 401B100 3723.000 SQYD| 5. 70000 21221. 10| 2. 30000 8562. 90|
Bi t um nous Treatrment E (Wth Pol ymer | | |
Addi tive) [ |
0140 405A000 512. 000 GAL | 1. 25000 640. 00| 1. 50000 768. 00|
Tack Coat | | |
0150 408A051 230. 000 SQYD| 13. 50000 3105. 00| 20. 30000 4669. 00|
Pl ani ng Exi sting Pavenent | |
(Approxi mately 0.00" Thru 1.0" Thick) | |
0160 424A280 464.000 TON 58. 75000 27260. 00| 54. 00000 25056. 00|
I |
I |
I I

I
Super pave Bitum nous Concrete Wearing |
I
I

Size Mx, ESAL Range E



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

BALDW N

DATE :
PAGE :

09/ 28/ 01
007 -3

(3 ) 23029

J. S. WALTON & COMVPANY, | NC.
UNI T PRI CE AMOUNT
51. 28000 5128. 00
70. 20000 11934. 00
0. 84000 561. 96
54. 84000 40746. 12
53. 01000 24278. 58
86774. 25000 86774. 25
297. 00000 11286. 00
2160. 00000 4320. 00
432. 00000 1296. 00
27. 00000 540. 00
162. 00000 13284. 00
2700. 00000 2700. 00
13. 27000 5626. 48

CALL ORDER : 007 CONTRACT | D : 20010928007 COUNTI ES :
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| 1 ) 23011 | ( 2 ) 13008 |
| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COWPANY, LLC |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|
__________________________________________ e e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e e e m e — ==
0170 424A284 100. 000 TON | 88. 05000 8805. 00| 70. 10000 7010. 00|
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, Patching, 3/4" Maxi num | | |
Aggregate Size Mx, ESAL Range E | | |
0180 424A286 170.000 TON | 96. 70000 16439. 00| 61. 20000 10404. 00|
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maxi num | |
Aggregate Size Mx, ESAL Range E | | |
0190 424B281 669. 000 TON | 49. 42000 33061. 98| 53. 50000 35791. 50|
Super pave Bitum nous Concrete Upper | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range E | | |
0200 424B581 743.000 TON | 47.90000 35589. 70| 53. 50000 39750. 50|
Super pave Bitum nous Concrete Lower | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range E | | |
0210 424cC281 458. 000 TON | 60. 48000 27699. 84| 53. 00000 24274. 00|
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | | |
0220 600A000 LUMP| 26661. 85000 26661. 85| 58000. 00000 58000. 00|
Mobi i zation | | |
0230 614A000 38.000 cCuUYD 298. 93000 11359. 34| 334. 50000 12711. 00|
Sl ope Pavi ng | | |
0240 6210020 2.000 EACH 2174. 00000 4348. 00| 2401. 10000 4802. 20|
Inlets, Type Y | | |
0250 621D019 3.000 EACH 434.80000 1304. 40| 485. 60000 1456. 80|
Inlet Units, Type Y | | |
0260 623B000 20.000 LF | 27.18000 543. 60| 32. 40000 648. 00|
Concrete Curb, Type N | | |
0270 629A035 82.000 LF | 163. 05000 13370. 10| 183. 50000 15047. 00|
Concrete Median Or Safety Barrier, Type | | |
8 | I |
0280 6290002 1.000 EACH 2717. 50000 2717. 50| 3021. 60000 3021. 60|
Concrete Median Or Safety Barrier End | | |
Section, (Type TES) | | |
0290 650A000 424.000 CUYD| 11. 76000 4986. 24| 12. 80000 5427. 20|
I I

Topsoi | |



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

| (
INC | MOBI LE ASPHALT COVPANY, LLC

590.
6270.
3237.
2697.

3157.
2697.
1297.

722.

562.
792.
1636.
1467.

o
o

BALDW N

DATE :
PAGE :

09/ 28/ 01
007 -4

(3 ) 23029

J. S. WALTON & COMVPANY, | NC.
UNI T PRI CE AMOUNT
5. 71000 5647. 19
915. 78000 2747. 34
3. 77000 5232. 76
943. 21000 2829. 63
5. 13000 513. 00
3. 78000 7900. 20
1765. 56000 1765. 56
918. 00000 1836. 00
1080. 00000 2160. 00
1080. 00000 2160. 00
756. 00000 1512. 00
0. 81000 1170. 45
324. 00000 648. 00
540. 00000 1080. 00
756. 00000 756. 00
734. 40000 734. 40

CALL ORDER : 007 CONTRACT | D : 20010928007
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 23011 2 13008
| HOSEA O. WEAVER & SONS,
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE
------------------------------------------ R .
0300 650B000 989. 000 CUYD| 6. 79000 6715. 31| 7. 00000
Topsoil From Stockpil es | |
0310 652A061 3.000 ACRE| 543. 50000 1630. 50| 539. 60000
Seeding (M x 3E) | |
0320 654A001 1388. 000 SQYD| 3. 15000 4372. 20| 6. 00000
Sol i d Soddi ng (Bermnuda) | |
0330 656A000 3.000 ACRE| 543. 50000 1630. 50| 539. 60000
Mul ching, dass A Type 1 | |
0340 665F000 100. 000 EACH| 6. 37000 637. 00| 5. 90000
Hay Bal es | |
0350 665J000 2090. 000 LF | 3. 96000 8276. 40| 3. 00000
Silt Fence, Type A | |
0360 680A000 LUMP| 4579. 34000 4579. 34| 3237. 40000
Engi neering Controls | |
0370 701A031 2.000 M LE| 1277. 23000 2554, 46| 1348. 90000
Solid Wite, dass 2, Type A Traffic | |
Stripe (0.06" Thick) | |
0380 701A035 2.000 M LE| 1494, 63000 2989. 26| 1578. 50000
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0390 701A036 2.000 M LE| 1277. 23000 2554, 46| 1348. 90000
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.06" Thick) | |
0400 701A040 2.000 M LE| 614. 16000 1228. 32| 648. 60000
Broken White, dass 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0410 701B005 1445. 000 LF | 0. 49000 708. 05| 0. 50000
Dotted C ass 2, Type A Traffic Stripe | |
(0.09" Thick) | [
0420 7010002 2.000 M LE| 266. 32000 532. 64| 281. 30000
Broken Tenporary Traffic Stripe (Paint) | |
0430 7010003 2.000 M LE| 375. 02000 750. 04| 396. 10000
Solid Tenporary Traffic Stripe (Paint) | |
0440 701D008 1.000 M LE| 1548. 98000 1548. 98| 1636. 10000
Solid Traffic Stripe Renoved (Plastic) | |
0450 701D015 1.000 M LE| 1385. 93000 1385. 93| 1467. 60000
I

Broken Traffic Stripe Renoved (Plastic) |



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

BALDW N

DATE : 09/28/01
PAGE : 007 -5
3 ) 23029
S. WALTON & COVPANY, | NC

UNI T PRI CE AMOUNT
1. 78000 822. 36
1. 73000 273. 34
2. 81000 517. 04
10. 80000 399. 60
10. 80000 324.00
10. 80000 291. 60
21. 60000 86. 40
32. 40000 874. 80
32. 40000 226. 80
21. 60000 2332. 80
6. 48000 1127.52
3780. 00000 3780. 00
3780. 00000 3780. 00
2052. 00000 14364. 00
7020. 00000 49140. 00

CALL ORDER : 007 CONTRACT | D : 20010928007 COUNTI ES :
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
SET- ASI DE :

| 1 ) 23011 | ( 2 ) 13008 |

| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COWPANY, LLC |

LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|
__________________________________________ e e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e e e m e — ==
0460 703A002 462. 000 SOQFT| 2.07000 956. 34| 2. 20000 1016. 40|
Traffic Control Markings, Cass 2, Type | | |

A | I |
0470 703B002 158. 000 SOQFT]| 3.10000 489. 80| 3. 30000 521. 40|
Traffic Control Legends, Cass 2, Type | | |
0480 7030001 184. 000 SQFT]| 2.99000 550. 16| 3. 20000 588. 80|
Removal OF Existing Traffic Control | | |
Mar ki ngs Or Legends (Pl astic) | | |
0490 705A030 37.000 EACH 4. 24000 156. 88| 4.50000 166. 50|
Pavenment Markers, Class A-H Type 2-C | | |
0500 705A031 30. 000 EACH 4. 24000 127. 20| 4.50000 135. 00|
Pavenment Markers, Class A-H Type 1-A | | |
0510 705A032 27.000 EACH 4. 24000 114. 48| 4.50000 121. 50|
Pavement Markers, Class A-H Type 1-B | | |
0520 705A037 4.000 EACH 4. 24000 16. 96| 4.50000 18. 00|
Pavement Markers, Class A-H Type 2-D | | |
0530 707A006 27.000 EACH 29. 89000 807. 03] 31. 60000 853. 20|
Type 1, Cear Delineator Installation | | |
0540 707A007 7.000 EACH 34. 78000 243. 46| 36. 80000 257. 60|
Type 2, Cear Delineator Installation | | |
0550 710A115 108. 000 SOQFT]| 20. 11000 2171. 88| 21. 20000 2289. 60|
Class 4, AluminumFlat Sign Panels O. | | |
08" Thick O Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
0560 710B001 174.000 LF | 7.88000 1371. 12| 8. 30000 1444, 20|
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | | |
0570 730C000 LUMP| 5435. 00000 5435. 00| 3777. 00000 3777. 00|
Furni shing And Installing Traffic | | |
Control Unit (1-10 @ SR-59) | | |
0580 7300001 LUMP| 5435. 00000 5435. 00| 3777. 00000 3777. 00|
Furni shing And Installing Traffic | | |
Control Unit (1-10 @SR-181) | | |
0590 730E000 7.000 EACH 2717. 50000 19022. 50| 2050. 40000 14352. 80|
Metal Traffic Signal Pole Foundation | | |
0600 730G001 7.000 EACH 5163. 25000 36142. 75| 7014. 40000 49100. 80|
Metal Traffic Signal Strain Pole | | |



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

BALDW N

DATE : 09/28/01
PAGE : 007 -6
3 ) 23029
S. WALTON & COVPANY, | NC

UNI T PRI CE AMOUNT
©2.70000  13783.50
1. 35000 4110. 75
151. 20000 2116. 80
3. 78000 189. 00
2. 16000 216. 00
3. 24000 842. 40
702. 00000 4212.00
939. 60000 15033. 60
12960. 00000 25920. 00
17. 75000 17040. 00
75. 33000 15066. 00
13. 23000 2646. 00
2. 97000 594. 00
4568. 34000 9136. 68
15843. 60000 63374. 40
$  613,147.84
''''''''''' $ 613, 147.84

CALL ORDER : 007 CONTRACT | D : 20010928007 COUNTI ES :
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 1 ) 23011 | ( 2 ) 13008 |
| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COWPANY, LLC |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|
__________________________________________ e e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e e e m e — ==
0610 730HO000 5105.000 LF | 3. 80000 19399. 00| 3.10000 15825. 50|
Loop Detector | | |
0620 7301 000 3045.000 LF | 1. 63000 4963. 35| 1. 40000 4263. 00|
Shi el ded Loop Detector Home-Run Cabl e | | |
0630 730J000 14. 000 EACH 190. 23000 2663. 22| 151. 10000 2115. 40|
Loop Detector Amplifier | | |
0640 730L002 50.000 LF | 4.89000 244. 50| 3. 80000 190. 00|
1", Metallic, Conduit | | |
0650 730L003 100. 000 LF | 2.72000 272. 00| 2. 20000 220. 00|
1", Non-Metallic, Conduit | | |
0660 730L005 260.000 LF | 3. 80000 988. 00| 3. 20000 832. 00|
2", Non-Metallic, Conduit | | |
0670 730N000 6. 000 EACH 815. 25000 4891. 50| 701. 40000 4208. 40|
Lum nai re Extension Assenbly, 12 Ft | | |
0680 730P001 16. 000 EACH| 489. 15000 7826. 40| 938. 90000 15022. 40|
Vehi cul ar Signal Head, 12 Inch 3 Sectio | | |
0690 730R003 2.000 EACH 9511. 25000 19022. 50| 12949. 70000 25899. 40|
Traffic Controller, Type IIl, 8 Phase | | |
0700 740B000 960. 000 SQFT| 11. 20000 10752. 00| 10. 80000 10368. 00|
Construction Signs | | |
0710 740D000 200. 000 EACH 54. 88000 10976. 00| 64. 80000 12960. 00|
Channel i zi ng Druns | | |
0720 740E000 200. 000 EACH 13. 04000 2608. 00| 13. 60000 2720. 00|
Cones (36 Inches High) | | |
0730 740MD01 200. 000 EACH 8. 89000 1778. 00| 9. 90000 1980. 00|
Bal | ast For Cone | | |
0740 7410010 2.000 EACH 3512. 16000 7024. 32| 2697. 90000 5395. 80|
Portabl e Sequential Arrow And Chevron | | |
Sign Unit | | |
0750 720A007 AAL 4.000 EACH 15946. 29000 63785. 16| 15831. 00000 63324. 00|
Vehi cul ar | npact Attenuator Assenbly | | |
(MODEL @S2406Y, BI - Dl RECTI ONAL) | [ |
0760 720A008 AA2 4.000 EACH [ |
Vehi cul ar | npact Attenuator Assenbly | | |
(TRACC BI - DI RECTI ONAL) | [ |
SECTI ON TOTALS | $ 585, 335. 16| $ 599, 833. 60|
__________________________________________ e e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e e e m e — ==
CONTRACT TOTALS | $ 585, 335. 16| $ 599, 833. 60|



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 007 -7
TABULATI ON OF BI DS

Surface Layer, 1/2" Maxi num Aggregat e
Size Mx, ESAL Range E

CALL ORDER : 007 CONTRACT | D : 20010928007 COUNTI ES : BALDW N
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 23056 | ( 5 ) 19058 | ( )
| JOHN G WALTON CONSTRUCTION | S J & L, INC |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  TOTAL
| I |
0010 206D000 13.000 LF | 16. 64000 216. 32| 10. 00000 130. 00|
Rerovi ng Pi pe | | |
0020 206D002 190.000 LF | 2. 59000 492. 10| 3. 50000 665. 00|
Rermovi ng Curb | | |
0030 206D007 174.000 LF | 3.18000 553. 32| 5. 00000 870. 00|
Rermovi ng Concrete Flune | | |
0040 206D010 42.000 LF | 14. 02000 588. 84| 30. 00000 1260. 00|
Rermovi ng Safety Barrier | | |
0050 206E001 2.000 EACH 276. 25000 552. 50| 150. 00000 300. 00]
Rermoving Inlets | | |
0060 206E040 1.000 EACH 432. 55000 432. 55| 450. 00000 450. 00|
Rermovi ng Safety Barrier End Section | | |
0070 206E041 4.000 EACH 747.50000 2990. 00| 250. 00000 1000. 00|
Rermovi ng | npact Attenuators | | |
0080 210A000 1835. 000 CUYD| 8. 04000 14753. 40| 8. 00000 14680. 00|
Uncl assi fied Excavation | | |
0090 210D022 1778. 000 CUYD| 6. 89000 12250. 42| 6. 50000 11557. 00|
Borrow Excavation (Loose Truckbed | | |
Measur enent) (A-2-4(0) or A-4(0) | | |
0100 230A000 29. 000 RBST| 366. 19000 10619. 51| 200. 00000 5800. 00|
Roadbed Processing | | |
0110 301A012 3364. 000 SQYD| 10. 68000 35927. 52| 8. 50000 28594. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | |
0120 401A000 3364. 000 SQYD| 0. 75000 2523. 00| 1. 00000 3364. 00|
Bi t um nous Treatment A | | |
0130 401B100 3723.000 SQYD| 0. 75000 2792. 25| 5. 00000 18615. 00|
Bi t um nous Treatrment E (Wth Pol ymer | | |
Addi tive) [ |
0140 405A000 512. 000 GAL | 1. 64000 839. 68| 2.00000 1024. 00|
Tack Coat | | |
0150 408A051 230. 000 SQYD| 28. 65000 6589. 50| 33. 00000 7590. 00|
Pl ani ng Exi sting Pavenent | |
(Approxi mately 0.00" Thru 1.0" Thick) | |
0160 424A280 464.000 TON 58. 88000 27320. 32| 68. 00000 31552. 00|
I |
I |
I I

I
Super pave Bitum nous Concrete Wearing |
I
I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 007 -8
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT | D : 20010928007 COUNTI ES : BALDW N
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 23056 | ( 5 ) 19058 | ( )
| JOHN G WALTON CONSTRUCTION | S J & L, INC |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0170 424A284 100. 000 TON | 54. 60000 5460. 00| 63. 25000 6325. 00|
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, Patching, 3/4" Maxi num | | |
Aggregate Size Mx, ESAL Range E | | |
0180 424A286 170.000 TON | 74. 75000 12707. 50| 86. 50000 14705. 00|
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maxi num | |
Aggregate Size Mx, ESAL Range E | | |
0190 424B281 669. 000 TON | 58. 40000 39069. 60| 67. 60000 45224, 40|
Super pave Bitum nous Concrete Upper | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range E | | |
0200 424B581 743.000 TON | 58. 40000 43391. 20| 67. 60000 50226. 80|
Super pave Bitum nous Concrete Lower | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range E | | |
0210 424cC281 458. 000 TON | 56. 44000 25849. 52| 65. 30000 29907. 40|
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range E | | |
0220 600A000 LUMP| 24695. 00000 24695. 00| 50000. 00000 50000. 00|
Mobi i zation | | |
0230 614A000 38.000 cCuUYD 316. 25000 12017. 50| 375. 00000 14250. 00|
Sl ope Pavi ng | | |
0240 6210020 2.000 EACH 2300. 00000 4600. 00| 2700. 00000 5400. 00|
Inlets, Type Y | | |
0250 621D019 3.000 EACH 460. 00000 1380. 00| 550. 00000 1650. 00|
Inlet Units, Type Y | | |
0260 623B000 20.000 LF | 28. 75000 575. 00| 33. 50000 670. 00|
Concrete Curb, Type N | | |
0270 629A035 82.000 LF | 172. 50000 14145. 00| 200. 00000 16400. 00|
Concrete Median Or Safety Barrier, Type | | |
8 | I |
0280 6290002 1.000 EACH 2875. 00000 2875. 00| 3350. 00000 3350. 00|
Concrete Median Or Safety Barrier End | | |
Section, (Type TES) | | |
0290 650A000 424.000 CUYD| 11. 96000 5071. 04| 19. 60000 8310. 40|
I I

Topsoi | |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 007 -9
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT | D : 20010928007 COUNTI ES : BALDW N
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 23056 | ( 5 ) 19058 | ( )
| JOHN G WALTON CONSTRUCTION | S J & L, INC |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0300 650B000 989. 000 CUYD| 8. 62000 8525. 18 3. 25000 3214. 25]
Topsoil From Stockpil es | |
0310 652A061 3.000 ACRE| 1134. 66000 3403. 98 850. 00000 2550. 00
Seeding (M x 3E) |
0320 654A001 1388. 000 SQYD| 4. 60000 6384. 80 3. 00000 4164. 00
Sol i d Soddi ng (Bermnuda) |
0330 656A000 3.000 ACRE| 1070. 56000 3211. 68 800. 00000 2400. 00
Mul ching, dass A Type 1 |
0340 665F000 100. 000 EACH| 11. 71000 1171. 00 6. 00000 600. 00
Hay Bal es |
0350 665J000 2090. 000 LF | 4.23000 8840. 70 3. 00000 6270. 00
Silt Fence, Type A |
0360 680A000 LUMP| 4487. 00000 4487. 00 12000. 00000 12000. 00
Engi neering Controls |
0370 701A031 2.000 M LE| 1351. 25000 2702. 50 1500. 00000 3000. 00

I
I
I
I
I
I
I
I
I
I
I
I
I
|
Solid Wite, dass 2, Type A Traffic | |
Stripe (0.06" Thick) | |
0380 701A035 2.000 M LE| 1581. 25000 3162. 50|
Solid Yellow, Class 2, Type A Traffic | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

1730. 00000 3460. 00
Stripe (0.09" Thick) |
0390 701A036 2.000 M LE| 1351. 25000 2702. 50 1475. 00000 2950. 00
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.06" Thick) |
0400 701A040 2.000 M LE| 649. 75000 1299. 50 710. 00000 1420. 00
Broken White, dass 2, Type A Traffic |
Stripe (0.09" Thick) |
0410 701B005 1445. 000 LF | 0. 52000 751. 40 0. 60000 867. 00
Dotted C ass 2, Type A Traffic Stripe |
(0.09" Thick) |
0420 7010002 2.000 M LE| 281. 75000 563. 50 310. 00000 620. 00
Broken Tenporary Traffic Stripe (Paint) |
0430 7010003 2.000 M LE| 396. 75000 793.50 435. 00000 870. 00
Solid Tenporary Traffic Stripe (Paint) |
0440 701D008 1.000 M LE| 1638. 75000 1638. 75 1800. 00000 1800. 00
Solid Traffic Stripe Renoved (Plastic) |
0450 701D015 1.000 M LE| 1466. 25000 1466. 25 1600. 00000 1600. 00

Broken Traffic Stripe Renoved (Plastic) |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 007 -10
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT | D : 20010928007 COUNTI ES : BALDW N
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 23056 | ( 5 ) 19058 | ( )
| JOHN G WALTON CONSTRUCTION | S J & L, INC |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0460 703A002 462. 000 SOQFT| 2. 19000 1011. 78| 2.50000 1155. 00|
Traffic Control Markings, Cass 2, Type | | |
A | I |
0470 703B002 158. 000 SOQFT]| 3. 28000 518. 24| 3. 60000 568. 80|
Traffic Control Legends, Cass 2, Type | | |
0480 7030001 184. 000 SQFT]| 3.16000 581. 44| 3. 50000 644. 00|
Removal OF Existing Traffic Control | | |
Mar ki ngs Or Legends (Pl astic) | | |
0490 705A030 37.000 EACH 4. 49000 166. 13| 5. 00000 185. 00|
Pavenment Markers, Class A-H Type 2-C | | |
0500 705A031 30. 000 EACH 4. 49000 134. 70| 5. 00000 150. 00|
Pavenment Markers, Class A-H Type 1-A | | |
0510 705A032 27.000 EACH 4. 49000 121. 23| 5. 00000 135. 00|
Pavement Markers, Class A-H Type 1-B | | |
0520 705A037 4.000 EACH 4. 49000 17. 96| 5. 00000 20. 00|
Pavement Markers, Class A-H Type 2-D | | |
0530 707A006 27.000 EACH 31. 63000 854. 01| 35. 00000 945. 00|
Type 1, Cear Delineator Installation | | |
0540 707A007 7.000 EACH 36. 80000 257. 60| 40. 25000 281. 75]
Type 2, Cear Delineator Installation | | |
0550 710A115 108. 000 SOQFT]| 21. 28000 2298. 24| 21. 00000 2268. 00|
Class 4, AluminumFlat Sign Panels O. | | |
08" Thick O Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
0560 710B001 174.000 LF | 8. 34000 1451. 16| 9. 00000 1566. 00|
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | | |
0570 730C000 LUMP| 4025. 00000 4025. 00| 6650. 00000 6650. 00|
Furni shing And Installing Traffic | | |
Control Unit (1-10 @ SR-59) | | |
0580 7300001 LUMP| 4025. 00000 4025. 00| 6650. 00000 6650. 00|
Furni shing And Installing Traffic | | |
Control Unit (1-10 @SR-181) | | |
0590 730E000 7.000 EACH 2185. 00000 15295. 00| 3350. 00000 23450. 00|
Metal Traffic Signal Pole Foundation | | |
0600 730G001 7.000 EACH 7475. 00000 52325. 00| 6325. 00000 44275. 00|
I I

Metal Traffic Signal Strain Pole |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 007 -11
TABULATI ON OF BI DS
CALL ORDER : 007 CONTRACT | D : 20010928007 COUNTI ES : BALDW N
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 23056 | ( 5 ) 19058 | ( )

| JOHN G WALTON CONSTRUCTION | S J & L, INC |
LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ O
0610 730HO000 5105.000 LF | 3. 45000 17612. 25| 4. 65000 23738. 25]
Loop Detector | | |
0620 7301 000 3045.000 LF | 1. 44000 4384. 80| 2.00000 6090. 00|
Shi el ded Loop Detector Home-Run Cabl e | | |
0630 730J000 14. 000 EACH 161. 00000 2254. 00| 235. 00000 3290. 00|
Loop Detector Amplifier | | |
0640 730L002 50.000 LF | 4.03000 201. 50| 6. 00000 300. 00]
1", Metallic, Conduit | | |
0650 730L003 100. 000 LF | 2. 30000 230. 00| 3. 35000 335. 00]
1", Non-Metallic, Conduit | | |
0660 730L005 260.000 LF | 3. 45000 897. 00| 4. 65000 1209. 00|
2", Non-Metallic, Conduit | | |
0670 730N000 6. 000 EACH 747.50000 4485. 00| 1000. 00000 6000. 00|
Lum nai re Extension Assenbly, 12 Ft | | |
0680 730P001 16. 000 EACH| 1000. 50000 16008. 00| 600. 00000 9600. 00|
Vehi cul ar Signal Head, 12 Inch 3 Sectio | | |
0690 730R003 2.000 EACH 13800. 00000 27600. 00| 12000. 00000 24000. 00|
Traffic Controller, Type IIl, 8 Phase | | |
0700 740B000 960. 000 SQFT| 21. 51000 20649. 60| 12. 00000 11520. 00|
Construction Signs | | |
0710 740D000 200. 000 EACH 88. 30000 17660. 00| 80. 00000 16000. 00|
Channel i zi ng Druns | | |
0720 740E000 200. 000 EACH 7.35000 1470. 00| 14. 00000 2800. 00|
Cones (36 Inches High) | | |
0730 740MD01 200. 000 EACH 7.35000 1470. 00| 9. 50000 1900. 00|
Bal | ast For Cone | | |
0740 7410010 2.000 EACH 2518. 98000 5037. 96| 2750. 00000 5500. 00|
Portabl e Sequential Arrow And Chevron | | |
Sign Unit | | |
0750 720A007 AAL 4.000 EACH 16870. 50000 67482. 00| 20000. 00000 80000. 00|
Vehi cul ar | npact Attenuator Assenbly | | |
(MODEL @S2406Y, BI - Dl RECTI ONAL) | [ |
0760 720A008 AA2 4.000 EACH [ |
Vehi cul ar | npact Attenuator Assenbly | | |
(TRACC BI - DI RECTI ONAL) | [ |

SECTI ON TOTALS | $ 632, 906. 93| $ 702, 881. 05| $ 0.00

------------------------------------------ O

CONTRACT TOTALS | $ 632, 906. 93| $ 702, 881. 05| $



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 008 -1

VENDOR RANKI NG

CALL ORDER : 008 CONTRACT | D : 20010928008 COUNTI ES : SHELBY
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 30 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPSA-0214(500)

for constructing the Concrete Median Safety Barrier with
I mpact Attenuators on US #280 sout heast of Birmi ngham

SET- ASI DE :
VENDCOR TOTAL % OVER
RANK  NUMBER NAME Bl D LOW BI D
1 07003 R E. CGRILLS CONSTRUCTI ON CO., I NC. $ 285, 726. 20 100. 0000%
2 01001 ABRANVSBQON, LLC $ 293, 435. 20 102. 6980%
3 01037 ALABAMA SLI PFORM | NC. $ 359, 094. 80 125.6779%
4 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 399, 618. 00 139. 8605%



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20010928008
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 03
SET- ASI DE :

COUNTI ES :

SHELBY

DATE :
PAGE :

09/ 28/ 01
008 -2

I
I
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

SECTI ON 0001 TOTAL

0010 2060002 2700. 000 SQYD|
Rermovi ng Concrete Sl ope Paving |
0020 214B001 182. 000 CUYD|
Foundati on Backfill, Commerci al |
0030 600A000 LUMP|
Mobi i zation |
0040 614A000 20. 000 cuyp
Sl ope Pavi ng |
0050 629A055 40. 000 LF

|
Concrete Median Or Safety Barrier, Type |
TES (Modi fi ed) |
0060 629A057 3878.000 LF |
Concrete Median Or Safety Barrier, Type |
GS- 54 |
0070 665F000 |
Hay Bal es |
0080 710A115 32.000 SQFT|
Class 4, Aluminum Flat Sign Panels O. |
08" Thick O Steel Flat Sign Panels 14 |
Gauge (Type Il O Type |V Background) |
0090 740B000 738.000 SQFT|
Construction Signs
0100 740D000
Channel i zi ng Druns |
0110 7410010 2.000 EACH
Portabl e Sequential Arrow And Chevron |
Sign Unit |
0120 720A007 AAL 2.000 EACH
Vehi cul ar | npact Attenuator Assenbly |
( QUADGUARD MODEL QS2405Y)

40. 000 EACH

I
208.000 EACH

I
2.000 EACH

0130 720A008 AA2
Vehi cul ar | npact Attenuator Assenbly |
( TRACC) |

SECTI ON TOTALS |

( 1 ) 07003 |( 2 ) o1001
R E. GRILLS CONSTRUCTI ON CO | ABRAMBON, LLC
I
UNI T PRI CE AMOUNT| UNIT PRI CE
____________________________ +
I
4.00000 10800. 00| 7. 10000
I
25. 00000 4550. 00| 24. 00000
I
20600. 00000 20600.00]  10000. 00000
I
280. 00000 5600. 00| 250. 00000
I
170. 00000 6800. 00| 95. 00000
|
49. 00000 190022. 00| 54. 00000
|
3. 00000 120. 00| 5. 00000
I
21. 00000 672. 00| 9. 90000
I
|
7. 90000 5830. 20| 8. 60000
I
69. 00000 14352. 00| 62. 70000
I
690. 00000 1380. 00| 1100. 00000
|
12500. 00000 25000. 00| 9790. 00000
I
I
I
|
$  285,726.20] $
____________________________ +
$  285,726.20] $

[( 3 ) 01037
| ALABANA SLI PFORM
I
AMOUNT|  UNI'T PRI CE
I
19170. 00| 18. 50000
I
4368. 00| 36. 50000
I
10000. 00|  30000. 00000
I
5000. 00| 215. 00000
I
3800. 00| 200. 00000
I
209412. 00| 55. 69000
I
200. 00| 5. 00000
I
316. 80| 17. 25000
I
|
6346. 80| 8. 91000
I
13041. 60 59. 80000
I
2200. 00| 2000. 00000
I
19580. 00|  10235. 00000
I
I
I
|
293, 435. 20| $
293, 435. 20| $

I NC.

49950.

6643.

30000.

4300.

8000.

215965.

200.

552.

6575.

12438.

4000.

20470.

00

00

00

00

00

82

00

00

58

40

00

00



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 09/ 28/ 01
PAGE : 008 -3

COUNTI ES : SHELBY

| ( )

|

AMOUNT|  UNI'T PRI CE ANOUNT

_______________ o

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I
$ 0. 00| $ 0.00
_______________ o
$ 0. 00| $

CALL ORDER : 008 CONTRACT | D : 20010928008
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
[( 4 ) 01007 | ( )
| ALABAVA BRI DGE BUI LDERS, IN |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE
__________________________________________ S
SECTI ON 0001  TOTAL
| I
0010 2060002 2700. 000 SQYD| 3. 50000 9450. 00|
Rermovi ng Concrete Sl ope Paving | |
0020 214B001 182. 000 CUYD| 100. 00000 18200. 00|
Foundati on Backfill, Commerci al | |
0030 600A000 LUMP| 44200. 00000 44200. 00|
Mobi i zation | |
0040 614A000 20. 000 cuyp 400. 00000 8000. 00|
Sl ope Pavi ng | |
0050 629A055 40.000 LF | 175. 00000 7000. 00|
Concrete Median Or Safety Barrier, Type | |
TES (Modi fi ed) | [
0060 629A057 3878.000 LF | 65. 00000 252070. 00|
Concrete Median Or Safety Barrier, Type | |
GS- 54 | [
0070 665F000 40. 000 EACH 5. 00000 200. 00|
Hay Bal es | |
0080 710A115 32.000 SQFT| 21. 00000 672. 00|
Class 4, Aluminum Flat Sign Panels O. | |
08" Thick O Steel Flat Sign Panels 14 | |
Gauge (Type Il O Type |V Background) | |
0090 740B000 738.000 SQFT| 10. 00000 7380. 00|
Construction Signs | |
0100 740D000 208. 000 EACH 87. 00000 18096. 00|
Channel i zi ng Druns | |
0110 7410010 2.000 EACH 675. 00000 1350. 00|
Portabl e Sequential Arrow And Chevron | |
Sign Unit | |
0120 720A007 AAL 2.000 EACH [
Vehi cul ar | npact Attenuator Assenbly | |
( QUADGUARD MODEL QS2405Y) | [
0130 720A008 AA2 2.000 EACH 16500. 00000 33000. 00|
Vehi cul ar | npact Attenuator Assenbly | |
(TRACQO) | I
SECTI ON TOTALS | $ 399, 618. 00|
__________________________________________ S
CONTRACT TOTALS | $ 399, 618. 00|



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 009 -1
VENDOR RANKI NG

CALL ORDER : 009 CONTRACT | D : 20010928009 COUNTI ES : MONRCE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
CONTRACT TI ME : 75 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : STPHS-309(500)

for constructing the Intersection Inmprovenents including
Signals on S.R #136 at S.R #12 (U.S.#84) in Alie. Length

0.246 m .
SET- ASI DE :
VENDCOR TOTAL % OVER
RANK  NUMBER NAME Bl D LOW BI D

1 01018 APAC- ALABAMA, | NC. $ 299, 318. 50 100. 0000%



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 009 -2
TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT | D : 20010928009 COUNTI ES : MONRCE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :
[( 1 ) 01018 | ( ) | ( )
| APAC- ALABAMVA, | NC. [ |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  Tot al
| I |
0010 209A002 1.000 EACH 100. 00000 100. 00| |
Mai | box Reset, Multiple | | |
0020 210A000 114. 000 CUYD| 15. 00000 1710. 00| |
Uncl assi fi ed Excavation | | |
0030 210D001 207.000 cCuYD 13. 00000 2691. 00| |
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0040 401A000 445.000 SQYD| 1. 50000 667. 50| |
Bi t um nous Treatment A | | |
0050 405A000 135.000 GAL | 4.00000 540. 00| |
Tack Coat | | |
0060 424A360 302.000 TON | 65. 00000 19630. 00| |
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, 1/2" Maxi num Aggregate | | |
Size Mx, ESAL Range C/D | | |
0070 424A366 125.000 TON | 70. 00000 8750. 00| |
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, Leveling ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0080 424B651 101. 000 TON | 80. 00000 8080. 00| |
Super pave Bitum nous Concrete Upper | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range C/D | | |
0090 424B655 50. 000 TON | 95. 00000 4750. 00| |
Super pave Bitum nous Concrete Upper | | |
Bi nder Layer, Patching ,1" Maxi num | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0100 424C361 121.000 TON | 80. 00000 9680. 00| |
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C/D | | |
0110 428B000 600. 000 LF | 0. 40000 240. 00| |
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | [ |
0120 430B000 41.000 TON | 40. 00000 1640. 00| |
I I I

Aggregate Surfacing (ALDOT #467 Or #57)



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 009 -3
TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT I D : 20010928009 COUNTI ES : MONRCE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :

[( 1 ) 01018

| APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT |

I

Solid Yellow, Profiled Traffic Stripe |
(6" Wde) |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0130 535B011 104.000 LF | 33. 00000 3432. 00| |
22" Span, 14" Rise Side Drain Pipe | | |
0140 600A000 LUMP| 67275. 00000 67275. 00| |
Mobi i zation | | |
0150 614A000 210. 000 cCuYD 250. 00000 52500. 00| |
Sl ope Pavi ng | | |
0160 619B116 4.000 EACH 550. 00000 2200. 00| |
22" Span, 14" Rise Side Drain Pipe End | | |
Treatnent, Cass 1 | | |
0170 623B000 1089. 000 LF | 7.50000 8167. 50| |
Concrete Curb, Type N | | |
0180 623B001 239.000 LF | 28. 00000 6692. 00| |
Concrete Curb, Type N Speci al | | |
0190 650A000 84.000 CUYD 16. 00000 1344. 00| |
Topsoi | | | |
0200 652A057 3.000 ACRE| 850. 00000 2550. 00| |
Seeding (M x 3A) | | |
0210 652B055 3.000 ACRE| 50. 00000 150. 00| |
Tenporary Seeding (M x 3AT) | | |
0220 652D057 3.000 ACRE| 50. 00000 150. 00| |
Seeding In Stubble (Mx 3A) | | |
0230 656A000 6. 000 ACRE| 500. 00000 3000. 00| |
Mul ching, dass A Type 1 | | |
0240 665F000 184. 000 EACH 5. 00000 920. 00| |
Hay Bal es | | |
0250 665J000 521.000 LF | 4.00000 2084. 00| |
Silt Fence, Type A | | |
0260 680A000 LUMP| 3300. 00000 3300. 00| |
Engi neering Control s | | |
0270 7010001 2.000 M LE| 350. 00000 700. 00| |
Solid Tenporary Traffic Stripe | | |
0280 702A041 2.000 M LE| 4200. 00000 8400. 00| |
Solid Wiite, Profiled Traffic Stripe | | |
(6" _Wde) I |
0290 702A043 1.000 M LE| 4200. 00000 4200. 00| |
I |
I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 009 -4
TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT I D : 20010928009 COUNTI ES : MONRCE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :

[( 1 ) 01018

| APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT |

I

Rermoval OF Existing Traffic Control |
Unit (Sta. 927+05.45 SR 136) |
0420 7300000 LUMP| 3500. 00000 3500. 00
Furni shing And Installing Traffic |
Control Unit (Sta. 927+05.45 SR136) |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0300 702B011 1064.000 LF | 1. 00000 1064. 00| |
Dotted Profiled Traffic Stripe (6" Wde | | |
0310 703A002 715.000 SQFT| 2. 00000 1430. 00| |
Traffic Control Markings, Cdass 2, Type | | |
A | I |
0320 703B002 23.000 SQFT]| 2. 00000 46. 00| |
Traffic Control Legends, Cass 2, Type | | |
0330 703D002 50. 000 SQFT| 1. 00000 50. 00| |
Tenmporary Traffic Control Markings | | |
(Pai nt) | |
0340 705A031 125. 000 EACH 4.50000 562. 50| |
Pavenment Markers, Class A-H Type 1-A | | |
0350 705A032 268. 000 EACH 4.50000 1206. 00| |
Pavement Markers, Class A-H Type 1-B | | |
0360 705A037 20. 000 EACH 4.50000 90. 00| |
Pavement Markers, Class A-H Type 2-D | | |
0370 705A038 134. 000 EACH 4.50000 603. 00| |
Pavement Markers, Class A-H Type 2-E | | |
0380 710A115 146. 000 SOQFT]| 14. 50000 2117. 00| |
Class 4, Aluminum Flat Sign Panels O. | | |
08" Thick O Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
0390 710B001 224.000 LF | 5. 50000 1232. 00| |
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | | |
0400 7100000 LUMP| 1000. 00000 1000. 00| |
Rermoval OF Existing Roadway Signs | | |
0410 730A000 LUMP| 1000. 00000 1000. 00| |
I |
I |
I |
| |
0430 730E000 4.000 EACH 1900. 00000 7600. 00| |
Metal Traffic Signal Pole Foundation | | |
0440 730G000 4.000 EACH 4800. 00000 19200. 00| |
I I

Traffic Signal Strain Pole |



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 009 CONTRACT | D : 20010928009
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :
[( 1 ) 01018 | ( )

| APAC- ALABAMVA, | NC. [
LINE NO/ | TEM CODE / ALT | [

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE

__________________________________________ S
0450 730H000 1265. 000 LF | 3. 00000 3795. 00|
Loop Detector | |
0460 7301 000 1520. 000 LF | 1. 25000 1900. 00|
Shi el ded Loop Detector Home-Run Cabl e | |
0470 730J000 5.000 EACH 140. 00000 700. 00|
Loop Detector Amplifier | |
0480 730K000 2.000 EACH 425. 00000 850. 00|
Traffic Signal Junction Box | |
0490 730L000 50.000 LF | 2. 00000 100. 00|
3/4", Metallic, Conduit | |
0500 730L002 50.000 LF | 4.50000 225. 00|
1", Metallic, Conduit | |
0510 730L003 530.000 LF | 2. 00000 1060. 00|
1", Non-Metallic, Conduit | |
0520 730L005 50.000 LF | 3. 00000 150. 00|
2", Non-Metallic, Conduit | |
0530 730N002 4.000 EACH 650. 00000 2600. 00|
Lum nai re Extension Assenbly, 12 Foot | |
0540 730P001 7.000 EACH 425. 00000 2975. 00|
Vehi cul ar Signal Head, 12 Inch 3 Sectio | |
0550 730P002 1.000 EACH 700. 00000 700. 00|
Vehi cul ar Signal Head, 12 Inch 5 Sectio | |
0560 730R003 1.000 EACH 9500. 00000 9500. 00|
Traffic Controller, Type IIl, 8 Phase | |
0570 740B000 256. 000 SQFT| 7.50000 1920. 00|
Construction Signs | |
0580 740D000 60. 000 EACH 50. 00000 3000. 00|
Channel i zi ng Druns | |
0590 740E000 50. 000 EACH 6. 00000 300. 00|
Cones (36 Inches High) | |
0600 740MD01 50. 000 EACH 3. 00000 150. 00|
Bal | ast For Cone |
0610 756A020 105.000 LF | 30. 00000 3150. 00|
2" Electrical Conduit, 1 Line, Type 5 | |
Installation | |
SECTI ON TOTALS | $ 299, 318. 50|

__________________________________________ S

DATE : 09/ 28/ 01
PAGE : 009 -5

COUNTI ES :  MONRCE

| ( )

|

AMOUNT|  UNI'T PRI CE ANOUNT

_______________ o

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I
$ 0. 00| $ 0.00
_______________ o
$ 0. 00| $



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 010 -1
VENDOR RANKI NG

CALL ORDER : 010 CONTRACT | D : 20010928010 COUNTI ES : LI MESTONE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;01
CONTRACT TI ME : 50 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : M3 0102(511)

for constructing the Planing, Resurfacing and Traffic Stripe
on S R #3 (U.S. #31) from C R #34 (MP 367.577) to MP 371.321
in Athens. Length 3.744 m.

SET- ASI DE :
VENDCOR TOTAL % OVER
RANK  NUMBER NAME Bl D LOW BI D
1 02035 BURGREEN CONTRACTI NG COMPANY, | NC. $ 903, 962. 80 100. 0000%

2 19010 SHELBY CONTRACTI NG CO., | NC. $ 1,104,021.69 122.1313%



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 010 -2
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT I D : 20010928010 COUNTI ES : LI MESTONE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;01
SET- ASI DE :
| ( 1 ) 02035 | ( 2 ) 19010 | ( )
| BURGREEN CONTRACTI NG CO., | | SHELBY CONTRACTI NG CO., |INC |
LINE NO/ I TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m e o e e e e e e e e et e e o e e e e e e e e e e e e e e e e e e meeeeoeooos
SECTI ON 0001 TOTAL
I
0010 405A000 6788. 000 GAL | 1. 00000 6788. 00 0. 10000 678. 80
Tack Coat |
0020 408A052 217566. 000 SQYD| 0. 05000 10878. 30 0. 58000 126188. 28

Pl ani ng Exi sting Pavenent |
(Approxi mately 1.10" Thru 2.0" Thick) |

I |

I |

I |

I |

| |

0030 408A054 1951. 000 SQYD| 1. 00000 1951. 00| 0. 58000 1131. 58|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 3.10" Thru 4.0" Thick) | | |
0040 410B000 1.000 EACH 1000. 00000 1000. 00| 500. 00000 500. 00|
St at e Furni shed Profil ograph | | |
0050 424A360 6395. 000 TON | 28. 00000 179060. 00| 27. 28000 174455. 60|
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, 1/2" Maxi num Aggregate | | |
Size Mx, ESAL Range CD | | |
0060 424A369 5602. 000 TON | 21. 00000 117642. 00| 26. 61000 149069. 22|
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, Wdening ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0070 424B650 9592. 000 TON | 23. 00000 220616. 00| 26. 78000 256873. 76|
Super pave Bitum nous Concrete Upper | | |

Bi nder Layer, 3/4" Maxi mum Aggregate | | |
Size Mx, ESAL Range CD | | |
0080 424B660 263.000 TON | 27.50000 7232. 50| 26. 49000 6966. 87|
Super pave Bitum nous Concrete Upper | | |

Bi nder Layer, Leveling ,1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0090 424B661 7776.000 TON | 17. 50000 136080. 00| 26. 78000 208241. 28|
Super pave Bitum nous Concrete Upper | | |

Bi nder Layer, Wdening , 3/4" Maxi num | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0100 430B004 3330.000 TON | 9. 60000 31968. 00| 11. 38000 37895. 40|
Aggregate Surfacing (ALDOT #810) | | |
0110 600A000 LUMP| 68112. 00000 68112. 00| 6430. 40000 6430. 40|
Mobi i zation | | |
0120 701C000 16. 000 M LE| 320. 00000 5120. 00| 340. 00000 5440. 00|
I I

Broken Tenporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 010 -3
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT | D : 20010928010 COUNTI ES : LI MESTONE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;01
SET- ASI DE :
| ( 1 ) 02035 | ( 2 ) 19010 | ( )
| BURGREEN CONTRACTI NG CO., | | SHELBY CONTRACTI NG CO., INC |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0130 7010001 31.000 M LE| 360. 00000 11160. 00| 360. 00000 11160. 00|
Solid Tenporary Traffic Stripe | | |
0140 702A040 8.000 M LE| 1975. 00000 15800. 00| 2050. 00000 16400. 00|
Broken White, Profiled Traffic Stripe | | |
(6" _Wde) | I |
0150 702A041 8.000 M LE| 3950. 00000 31600. 00| 4050. 00000 32400. 00|
Solid Wiite, Profiled Traffic Stripe | | |
(6" _Wde) | I |
0160 702A043 8.000 M LE| 3950. 00000 31600. 00| 4050. 00000 32400. 00|
Solid Yellow, Profiled Traffic Stripe | | |
(6" _Wde) | I |
0170 702B011 7000. 000 LF | 1. 80000 12600. 00| 1. 50000 10500. 00|
Dotted Profiled Traffic Stripe (6" Wde | | |
0180 703A002 1550. 000 SQFT]| 1. 80000 2790. 00| 1. 90000 2945. 00|
Traffic Control Markings, Cass 2, Type | | |
A I |
0190 703B002 250. 000 SQFT| 2. 80000 700. 00| 2. 75000 687. 50|
Traffic Control Legends, Cass 2, Type | | |
0200 705A030 100. 000 EACH| 5. 25000 525. 00| 4.80000 480. 00|
Pavement Markers, Class A-H Type 2-C | | |
0210 705A031 650. 000 EACH| 5. 00000 3250. 00| 4.80000 3120. 00|
Pavement Markers, Class A-H Type 1-A | | |
0220 705A032 60. 000 EACH 5. 00000 300. 00| 4.80000 288. 00|
Pavement Markers, Class A-H Type 1-B | | |
0230 730H000 1200. 000 LF | 2. 20000 2640. 00| 2. 75000 3300. 00|
Loop Detector | | |
0240 7301 000 2500. 000 LF | 1. 50000 3750. 00| 2. 75000 6875. 00|
Shi el ded Loop Detector Home-Run Cabl e | | |
0250 730K000 2.000 EACH 400. 00000 800. 00| 275. 00000 550. 00|
Traffic Signal Junction Box | | |
0260 740B000 486. 000 SOQFT| 0. 00000 0. 00| 7.50000 3645. 00|
Construction Signs | | |
0270 740D000 200. 000 EACH 0. 00000 0. 00| 0. 00000 0. 00|
Channel i zi ng Druns | | |
0280 740E000 200. 000 EACH 0. 00000 0. 00| 12. 00000 2400. 00|
Cones (36 Inches High) | | |
0290 740MD01 200. 000 EACH 0. 00000 0. 00| 8. 50000 1700. 00|
I I

Bal | ast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01

PAGE : 010 -4
TABULATI ON OF BI DS

CALL ORDER : 010 CONTRACT | D : 20010928010 COUNTI ES : LI MESTONE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;01
SET- ASI DE :
| ( 1 ) 02035 | ( 2 ) 19010 | ( )
| BURGREEN CONTRACTI NG CO., | | SHELBY CONTRACTI NG CO., INC |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0300 7410010 1.000 EACH 0. 00000 0. 00| 1300. 00000 1300. 00|
Portabl e Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTI ON TOTALS | $ 903, 962. 80| $ 1,104, 021. 69| $ 0. 00
------------------------------------------ O



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 011 -1
VENDOR RANKI NG

CALL ORDER : 011 CONTRACT | D : 20010928011 COUNTI ES : COFFEE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;07
CONTRACT TI ME : 80 Wor ki ng Days (avail abl e days)

CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBSTPNU- 1600( 204)

for constructing the Resurfacing and Traffic Stripe on ACGBSTPNU- 1600( 205)

C. R #306, C. R #473 and C. R #661 at sites as indicated on the ACGBSTPNU- 1600( 203)

plans. Length 11.081 m.

SET- ASI DE :

VENDOR TOTAL % OVER

RANK  NUMBER NAME BI D LOW BI D

1 01018 APAC- ALABAMA, | NC. $ 741, 961. 28 100. 0000%
2 02032 BULLARD EXCAVATI NG, | NC. $ 745, 566. 66 100. 4859%
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 784, 029. 52 105. 6699%



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

3 )

33.
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CALL ORDER : 011 CONTRACT | D : 20010928011 COUNTI ES : COFFEE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;07
SET- ASI DE :
| 1 ) 01018 | ( 2 ) 02032 | (
| APAC- ALABAMVA, | NC. | BULLARD EXCAVATI NG | NC. | W
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|
------------------------------------------ e A e e e .
SECTI ON 0001  Tot al
| I |
0010 206C010 10. 000 SQYD| 38. 00000 380. 00| 25. 00000 250. 00|
Rermovi ng Concrete Driveway | | |
0020 305A000 5344.000 CUYD| 6. 00000 32064. 00| 4.50000 24048. 00|
Borrow, Section 210, A-4 or Better, For | | |
M scel | aneous Use | | |
0030 405A000 8169. 000 GAL | 1. 20000 9802. 80| 1. 10000 8985. 90|
Tack Coat | | |
0040 429A201 10179.000 TON | 32. 50000 330817. 50| 31. 30000 318602. 70|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi num Aggregate | | |
Size Mx, ESAL Range A | | |
0050 429A206 4140.000 TON | 32. 50000 134550. 00| 32. 37000 134011. 80|
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A | | |
0060 429B206 100. 000 TON | 65. 00000 6500. 00| 65. 00000 6500. 00|
I mproved Bitum nous Concrete Bi nder | | |
Layer, Patching, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A | | |
0070 429B213 3613. 000 TON | 32. 50000 117422. 50| 30. 12000 108823. 56|
I mproved Bitum nous Concrete Binder | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A | | |
0080 600A000 LUMP| 10800. 00000 10800. 00| 43942. 70000 43942. 70|
Mobi i zation | | |
0090 630A000 458.000 LF | 15. 00000 6870. 00| 15. 00000 6870. 00|
Steel Beam Guardrail, Cass A Type 1 | | |
0100 6300022 8.000 EACH 1200. 00000 9600. 00| 1200. 00000 9600. 00|
Guardrail End Anchor, Type Speci al | |
0110 630C050 9.000 EACH 1900. 00000 17100. 00| 1900. 00000 17100. 00|
Guardrail End Anchor, Type 20 Series | | |
0120 652A061 11. 000 ACRE| 375. 00000 4125. 00| 375. 00000 4125. 00|
Seeding (M x 3E) | | |
0130 656A000 11. 000 ACRE]| 375. 00000 4125. 00| 375. 00000 4125. 00|
I I

Mul ching, Cdass A Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

)

990.

600.

270.

290.

1.

11.

DATE :
PAGE :

23024

00000

00000

00000

00000

00000

70000

. 00000

50000

. 00000

. 00000

. 00000

09/ 28/ 01
011 -3

19250.

15840.

3600.

3240.
9280.
867.

510.
7429.
300.

REGRASS CONSTRUCTI ON COVPAN

875.

00

00

00

00

00

00

00

00

00

.00

CALL ORDER : 011 CONTRACT | D : 20010928011 COUNTI ES : COFFEE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;07
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 02032 | (
| APAC- ALABAMVA, | NC. | BULLARD EXCAVATI NG | NC. | W

LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|
------------------------------------------ e A e e e .
0140 701A031 22.000 M LE| 855. 00000 18810. 00| 855. 00000 18810. 00|
Solid Wite, dass 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0150 701A035 16. 000 M LE| 900. 00000 14400. 00| 900. 00000 14400. 00|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0160 701A045 6.000 M LE| 650. 00000 3900. 00| 650. 00000 3900. 00|
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0170 701C000 12. 000 M LE| 257. 75000 3093. 00| 257. 75000 3093. 00|
Broken Tenporary Traffic Stripe | | |
0180 7010001 32.000 M LE| 285. 00000 9120. 00| 285. 00000 9120. 00|
Solid Tenporary Traffic Stripe | | |
0190 703A002 510. 000 SQFT| 2. 85000 1453. 50| 2. 85000 1453. 50|
Traffic Control Markings, Cass 2, Type | | |
A I |
0200 703D001 510. 000 SQFT| 1. 25000 637. 50| 1. 25000 637. 50|
Tenmporary Traffic Control Markings | | |
0210 740B000 646. 000 SQFT| 7.88000 5090. 48| 8. 00000 5168. 00|
Construction Signs | | |
0220 740E000 50. 000 EACH 1. 00000 50. 00| 5. 00000 250. 00|
Cones (36 Inches High) | | |
0230 740MD01 50. 000 EACH 1. 00000 50. 00| 5. 00000 250. 00|
Bal | ast For Cone | | |
0240 7400000 3.000 EACH 400. 00000 1200. 00| 500. 00000 1500. 00|
Pil ot Car | | |
SECTI ON TOTALS | $ 741, 961. 28| $ 745, 566. 66|
------------------------------------------ e A e e e .
CONTRACT TOTALS | $ 741, 961. 28| $ 745, 566. 66|



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01

PACGE : 012 -1
VENDOR RANKI NG

CALL ORDER : 012 CONTRACT | D : 20010928012 COUNTI ES : CRENSHAW
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;07
CONTRACT TI ME : 60 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : | BRCP-BRZ-2100(201)

for constructing the Bridge Replacement (Precast) on Surles
Road at Bedsol e Branch north of Hi ghland Home. Length -

0.014 nmle
SET- ASI DE :
VENDCOR TOTAL % OVER
RANK  NUMBER NAME Bl D LOW BI D

12037 LANEY & SONS CONSTRUCTI ON CO., I NC. 238, 678. 00 100. 0000%

1 $
2 13099 MCINNI'S, LLC $ 249, 188. 00 104. 4034%
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 330, 697. 09 138. 5537%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 012 -2
TABULATI ON OF BI DS
CALL ORDER : 012 CONTRACT | D : 20010928012 COUNTI ES : CRENSHAW
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;07
SET- ASI DE :
| ( 1 ) 12037 | ( 2 ) 13099 | ( 3 ) 03001
| LANEY & SONS CONSTRUCTION C | MCINNI'S, LLC | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  TOTAL
| I |
0010 201A000 LUMP| 7500. 00000 7500. 00| 10000. 00000 10000. 00| 9000. 00000 9000. 00
Clearing & G ubbing (Approximtely 1 | | |
Acre) | I |
0020 206A000 LUMP| 3500. 00000 3500. 00| 10000. 00000 10000. 00| 12000. 00000 12000. 00
Removal OF A d Bridge, Station 104+52.2 | | |
0030 210A000 20. 000 cuyp 20. 00000 400. 00| 10. 00000 200. 00| 7.00000 140. 00
Uncl assi fi ed Excavation | | |
0040 210D021 1000. 000 CUYD| 7.50000 7500. 00| 10. 00000 10000. 00| 10. 00000 10000. 00
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0050 502A000 4800. 000 LB | 1. 50000 7200. 00| 0. 52000 2496. 00| 0. 73000 3504. 00
St eel Rei nforcement | | |
0060 505A032 1.000 EACH 1000. 00000 1000. 00| 2000. 00000 2000. 00| 1797. 36000 1797. 36
Steel Test Piles (HP 12x53)(Maxi mum Bid | | |
Limted To $2000 Per Each Test Pile) | | |
0070 505B102 1.000 EACH 1000. 00000 1000. 00| 2000. 00000 2000. 00| 1923. 50000 1923. 50
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Limted To $2000 Per Each Loading | | |
Test) | I |
0080 505MD02 775.000 LF | 18. 00000 13950. 00| 27. 00000 20925. 00| 36. 34000 28163. 50
Steel Piling Furnished And Driven (HP | | |
12 x 53) | [ |
0090 508A000 1800. 000 LB | 3. 00000 5400. 00| 3. 40000 6120. 00| 3. 80000 6840. 00
Structural Steel | | |
0100 510A000 44.000 cCuUYD 650. 00000 28600. 00| 340. 00000 14960. 00| 475. 00000 20900. 00
Bridge Substructure Concrete, Class A | |
0110 589A000 LUMP| 120000. 00000 120000. 00| 126000. 00000 126000. 00| 161795. 31000 161795. 31
G ued Lanmi nated Tinmber Bridge | | |
Superstructure | | |
0120 600A000 LUMP| 7500. 00000 7500. 00| 10000. 00000 10000. 00| 33047. 31000 33047. 31
Mobi i zation | | |
0130 6100001 375.000 TON | 24. 75000 9281. 25| 23. 00000 8625. 00| 32. 00000 12000. 00
Loose Riprap, Cass 2 | | |
0140 610D003 375.000 SQYD| 2. 50000 937. 50| 3. 00000 1125. 00| 2.67000 1001. 25
I I

Filter Bl anket, Geotextile |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 012 -3
TABULATI ON OF BI DS
CALL ORDER : 012 CONTRACT | D : 20010928012 COUNTI ES : CRENSHAW
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;07
SET- ASI DE :
| ( 1 ) 12037 | ( 2 ) 13099 | ( 3 ) 03001
| LANEY & SONS CONSTRUCTION C | MCINNI'S, LLC | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0150 630A016 275.000 LF | 25. 75000 7081. 25| 11. 00000 3025. 00| 25. 75000 7081. 25
Steel Beam Guardrail, Cass A Type 1 | | |
(Thrie Beam Rai |l El enent) | | |
0160 630C070 4.000 EACH 1700. 00000 6800. 00| 1250. 00000 5000. 00| 1950. 00000 7800. 00
Guardrail End Anchor, Type 10 Series | | |
0170 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 4. 25000 425. 00
Hay Bal es | | |
0180 665J000 1000. 000 LF | 3. 50000 3500. 00| 7.00000 7000. 00| 4.00000 4000. 00
Silt Fence, Type A | | |
0190 680A000 LUMP| 2500. 00000 2500. 00| 4000. 00000 4000. 00| 2000. 00000 2000. 00
Engi neering Control s | | |
0200 740B000 191. 000 SQFT]| 8. 00000 1528. 00| 12. 00000 2292. 00| 16. 75000 3199. 25
Construction Signs | | |
0210 740D000 20. 000 EACH 75. 00000 1500. 00| 80. 00000 1600. 00| 75. 00000 1500. 00
Channel i zi ng Druns | | |
0220 740F002 4.000 EACH 250. 00000 1000. 00| 250. 00000 1000. 00| 418. 38000 1673. 52
Barri cades, Type |11 | | |
0230 7401 005 2.000 EACH 250. 00000 500. 00| 160. 00000 320. 00] 452. 92000 905. 84
Warni ng Lights, Type B (Detachabl e Head | | |
SECTI ON TOTALS | $ 238, 678. 00| $ 249, 188. 00| $ 330, 697. 09
------------------------------------------ O
CONTRACT TOTALS | $ 238, 678. 00| $ 249, 188. 00| $ 330, 697. 09



ALABAMA DEPARTMENT OF TRANSPORTATI ON

CALL ORDER : 016 CONTRACT I D :

LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

for constructing the Bridge Replacement (Precast) on

at Big Creek west of Carrollton. - Length 0.022 nile

VENDOR RANKI NG

DATE : 09/28/01
PACGE : 016 -1

ACGBBR- 5421( 200)

SET- ASI DE :
VENDCOR
RANK  NUMBER NAME
16003 PHI LLI PS CONTRACTI NG CO., | NC

1
2 18024 RACON, | NC.

3 02088 B & B ENG NEERI NG & DESI GN

4 13099 MCINNI'S, LLC

5 01007 ALABAMA BRI DGE BUI LDERS, | NC.

20010928016 COUNTI ES : Pl CKENS
05
60 Wor ki ng Days (avail abl e days)
PROJECT( S)
CR #19
TOTAL
BI D

$ 232,222.40
$ 241,792.75
$ 243, 687. 00
$ 263, 347.00
$ 290, 493. 50

100. 0000%
104.1212%
104. 9369%
113. 4029%
125. 0928%



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

09/ 28/ 01
016 -2

Precast Concrete Abutnent Caps, 2'-0" |

CALL ORDER : 016 CONTRACT | D : 20010928016
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :
| ( 1 ) 16003 [
| PHI LLI PS CONTRACTING CO., | |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT
__________________________________________ e e e e e e e e e e e e e e e — -
SECTI ON 0001  TOTAL
| I
0010 206A000 LUMP| 3200. 00000 3200. 00
Removal OF A d Bridge, Station 2+50.00 | |
0020 210A000 437.000 CUYD| 3. 00000 1311. 00
Uncl assi fi ed Excavation | |
0030 502A000 95.000 LB | 2. 00000 190. 00
St eel Rei nforcement | |
0040 505A032 1.000 EACH 2000. 00000 2000. 00
Steel Test Piles (HP 12x53)(Maxi mum Bid | |
Limted To $2000 Per Each Test Pile) | |
0050 505A034 1.000 EACH 2000. 00000 2000. 00
Steel Test Piles (HP 12x74)(Maxi mum Bid | |
Limted To $2000 Per Each Test Pile) | |
0060 505B102 1.000 EACH 100. 00000 100. 00
Static Loading Tests (HP 12X53) ( Maxi mum | |
Bid Limted To $2000 Per Each Loading | |
Test) | |
0070 505B104 1.000 EACH 100. 00000 100. 00
Static Loading Test (HP 12x74)( Maxi mum | |
Bid Limted To $2000 Per Each Loading | |
Test) | |
0080 505MD02 1160. 000 LF | 21. 64000 25102. 40
Steel Piling Furnished And Driven (HP | |
12 x 53) | [
0090 505MD08 200.000 LF | 28. 85000 5770. 00
Steel Piling Furnished And Driven(HP | |
12x74) | [
0100 507A000 2.000 EACH 2709. 00000 5418. 00
Wre Rope Abutnent Anchor Assenbly | |
0110 510A000 12. 000 CUYD| 600. 00000 7200. 00
Bridge Substructure Concrete, Class A | |
0120 511A000 40. 000 EACH 68. 15000 2726. 00
El astomeri c Bearings, Type 1 | |
0130 512A014 2.000 EACH 3509. 00000 7018. 00
I
I

Wde By 1'-8" Deep By 33 -0" Long |

3 )

02088

& B ENG NEERI NG & DESI GN

1200.

1300.

1500.

1500.

16.

17.

2321.

300.

75

3377

COUNTI ES : Pl CKENS
( 2 ) 18024 | (
RACON, | NC. | B
UNIT PRI CE AN[lJNTI
____________________________ +
26500. 00000 26500. ooI
9. 00000 3933. ooI
2.00000 190. ooI
2000. 00000 2000. ooI
I
2000. 00000 2000. ooI
I
2000. 00000 2000. ooI
|
2000. 00000 2000. ooI
|
20. 00000 23200. ooI
I
24. 00000 4800. ooI
I
2600. 00000 5200. ooI
400. 00000 4800. ooI
70. 00000 2800. ooI
3000. 00000 6000. ooI
|

. 00000

. 50000

. 50000

00000

00000

00000

00000

40000

82000

00000

00000

00000

00000

655.

142.

1200.

1300.

1500.

1500.

19024

3564.

4642.

3600.

3000.

6754.

.00

50

50

00

00

00

00

00

00

00

00

00

00
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TABULATI ON OF BI DS

3 )

DATE :
PAGE :

02088

09/ 28/ 01
016 -3

& B ENG NEERI NG & DESI GN

3297.

4357.

4872.

4455.

4447 .

281.

459.

537.

5177.

20.

4.

25.

2000.

2000.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

. 00000

6594.

78426.

29232.

8910.

17788.

4496.

3672.

2148.

5177.

5780.

912.

1250.

8000.

8000.

250.

600.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

CALL ORDER : 016 CONTRACT | D : 20010928016 COUNTI ES : Pl CKENS
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :
| ( 1 ) 16003 | ( 2 ) 18024 | (
| PHI LLI PS CONTRACTI NG CO., | | RACON, I NC. | B
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|
------------------------------------------ e A e e e .
0140 512B004 2.000 EACH 3449. 00000 6898. 00| 3000. 00000 6000. 00|
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | |
0150 5120017 18. 000 EACH 3658. 00000 65844. 00| 3500. 00000 63000. 00|
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | [ |
0160 5120025 6. 000 EACH 4048. 00000 24288. 00| 3650. 00000 21900. 00|
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | [ |
0170 512D025 2.000 EACH 3732. 00000 7464. 00| 3500. 00000 7000. 00|
Precast Concrete Barrier Rail | | |
I ntermedi ate Section, 39’ -11" Long | | |
0180 512D030 4.000 EACH 4048. 00000 16192. 00| 3300. 00000 13200. 00|
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long | | |
0190 512E000 16. 000 EACH| 391. 00000 6256. 00| 325. 00000 5200. 00|
Precast Concrete Abutnent Panels, Type | | |
Al | I |
0200 512F000 8.000 EACH 526. 00000 4208. 00| 340. 00000 2720. 00|
Precast Concrete Wng Panels, Type W | | |
0210 512G000 4.000 EACH 586. 00000 2344. 00| 450. 00000 1800. 00|
Precast Concrete Abutnent Wng Cap Pane | | |
0220 600A000 LUMP| 10000. 00000 10000. 00| 12000. 00000 12000. 00|
Mobi i zation | | |
0230 6100001 289.000 TON | 29. 00000 8381. 00| 18. 12000 5236. 68|
Loose Riprap, Cass 2 | | |
0240 610D003 228.000 SQYD| 2. 00000 456. 00| 2.00000 456. 00|
Filter Blanket, Geotextile | | |
0250 630A000 50.000 LF | 14. 00000 700. 00| 14. 70000 735. 00|
Steel Beam Guardrail, Cass A Type 1 | | |
0260 630C003 4.000 EACH 1050. 00000 4200. 00| 1102. 50000 4410. 00|
Guardrail End Anchor, Type 13 | | |
0270 630C070 4.000 EACH 1250. 00000 5000. 00| 1312. 50000 5250. 00|
Guardrail End Anchor, Type 10 Series | | |
0280 665F000 50. 000 EACH 2. 00000 100. 00| 5. 00000 250. 00|
Hay Bal es | |
0290 665J000 100. 000 LF | 2. 00000 200. 00| 6. 00000 600. 00|
I I

Silt Fence, Type A



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 016 -4
TABULATI ON OF BI DS

CALL ORDER : 016 CONTRACT | D : 20010928016 COUNTI ES : Pl CKENS
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :
| ( 1 ) 16003 | ( 2 ) 18024 | ( 3 ) 02088
| PHI LLI PS CONTRACTI NG CO., | | RACON, I NC. | B & B ENG NEERI NG & DESI GN
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0300 680A000 LUMP| 3000. 00000 3000. 00| 2000. 00000 2000. 00| 500. 00000 500. 00
Engi neering Control s | | |
0310 740B000 257.000 SQFT| 8. 00000 2056. 00| 8. 39000 2156. 23| 10. 00000 2570. 00
Construction Signs | | |
0320 740F002 8.000 EACH 250. 00000 2000. 00| 251. 62000 2012. 96| 250. 00000 2000. 00
Barri cades, Type |11 | | |
0330 7401 005 4.000 EACH 125. 00000 500. 00| 110. 72000 442. 88| 125. 00000 500. 00
Warni ng Lights, Type B (Detachabl e Head | | |
SECTI ON TOTALS | $ 232, 222. 40| $ 241, 792. 75| $ 243, 687. 00



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 016 -5
TABULATI ON OF BI DS

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |

CALL ORDER : 016 CONTRACT | D : 20010928016 COUNTI ES : Pl CKENS
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :
| ( 4 ) 13099 | ( 5 ) 01007 | ( )
| MCINNI'S, LLC | ALABAVA BRI DGE BUI LDERS, IN |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  TOTAL
| I |
0010 206A000 LUMP| 15000. 00000 15000. 00| 25000. 00000 25000. 00|
Removal OF A d Bridge, Station 2+50.00 | | |
0020 210A000 437.000 CUYD| 3. 00000 1311. 00| 10. 00000 4370. 00|
Uncl assi fi ed Excavation | | |
0030 502A000 95.000 LB | 1. 00000 95. 00| 0. 50000 47. 50|
St eel Rei nforcement | | |
0040 505A032 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00|
Steel Test Piles (HP 12x53)(Maxi mum Bid | | |
Limted To $2000 Per Each Test Pile) | | |
0050 505A034 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00|
Steel Test Piles (HP 12x74)(Maxi mum Bid | | |
Limted To $2000 Per Each Test Pile) | | |
0060 505B102 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00|
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Limted To $2000 Per Each Loading | | |
Test) | I |
0070 505B104 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00|
Static Loading Test (HP 12x74)( Maxi mum | | |
Bid Limted To $2000 Per Each Loading | | |
Test) | I |
0080 505MD02 1160. 000 LF | 24. 00000 27840. 00| 24. 00000 27840. 00|
Steel Piling Furnished And Driven (HP | | |
12 x 53) | [ |
0090 505MD08 200.000 LF | 29. 00000 5800. 00| 28. 00000 5600. 00|
Steel Piling Furnished And Driven(HP | | |
12x74) | [ |
0100 507A000 2.000 EACH 3000. 00000 6000. 00| 2000. 00000 4000. 00|
Wre Rope Abutnent Anchor Assenbly | | |
0110 510A000 12. 000 CUYD| 500. 00000 6000. 00| 300. 00000 3600. 00|
Bridge Substructure Concrete, Class A | | |
0120 511A000 40. 000 EACH 75. 00000 3000. 00| 75. 00000 3000. 00|
El astomeri c Bearings, Type 1 | | |
0130 512A014 2.000 EACH 4000. 00000 8000. 00| 3100. 00000 6200. 00|
I |
I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 016 -6
TABULATI ON OF BI DS

CALL ORDER : 016 CONTRACT | D : 20010928016 COUNTI ES : Pl CKENS
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :
| ( 4 ) 13099 | ( 5 ) 01007 | ( )
| MCINNI'S, LLC | ALABAVA BRI DGE BUI LDERS, IN |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0140 512B004 2.000 EACH 4000. 00000 8000. 00| 3000. 00000 6000. 00|
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | |
0150 5120017 18. 000 EACH 3300. 00000 59400. 00| 4000. 00000 72000. 00|
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | [ |
0160 5120025 6. 000 EACH 5000. 00000 30000. 00| 4500. 00000 27000. 00|
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | [ |
0170 512D025 2.000 EACH 3600. 00000 7200. 00| 4000. 00000 8000. 00|
Precast Concrete Barrier Rail | | |
I ntermedi ate Section, 39’ -11" Long | | |
0180 512D030 4.000 EACH 3600. 00000 14400. 00| 4000. 00000 16000. 00|
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long | | |
0190 512E000 16. 000 EACH| 350. 00000 5600. 00| 300. 00000 4800. 00|
Precast Concrete Abutnent Panels, Type | | |
Al | I |
0200 512F000 8.000 EACH 550. 00000 4400. 00| 450. 00000 3600. 00|
Precast Concrete Wng Panels, Type W | | |
0210 512G000 4.000 EACH 600. 00000 2400. 00| 500. 00000 2000. 00|
Precast Concrete Abutnent Wng Cap Pane | | |
0220 600A000 LUMP| 20000. 00000 20000. 00| 25500. 00000 25500. 00|
Mobi i zation | | |
0230 6100001 289.000 TON | 30. 00000 8670. 00| 25. 00000 7225. 00|
Loose Riprap, Cass 2 | | |
0240 610D003 228.000 SQYD| 4.00000 912. 00| 2. 75000 627. 00|
Filter Blanket, Geotextile | | |
0250 630A000 50.000 LF | 16. 50000 825. 00| 16. 00000 800. 00|
Steel Beam Guardrail, Cass A Type 1 | | |
0260 630C003 4.000 EACH 1050. 00000 4200. 00| 1200. 00000 4800. 00|
Guardrail End Anchor, Type 13 | | |
0270 630C070 4.000 EACH 1280. 00000 5120. 00| 1700. 00000 6800. 00|
Guardrail End Anchor, Type 10 Series | | |
0280 665F000 50. 000 EACH 5. 00000 250. 00| 5. 00000 250. 00|
Hay Bal es | | |
0290 665J000 100. 000 LF | 6. 00000 600. 00| 5. 50000 550. 00|
I I

Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

09/ 28/ 01
016 -7

CALL ORDER : 016
LETTI NG DATE : 09/28/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0300 680A000
Engi neering Control s
0310 740B000 257. 000
Construction Signs
0320 740F002 8. 000
Barri cades, Type |11
0330 7401 005 4.000

War ni ng Lights,
SECTI ON TOTAL

Type B (Detachabl e Head |
S

CONTRACT 1D : 20010928016
DI STRI CT . 05

[( 4 ) 13099 |

| MCINNI'S, LLC I

| I

| UNIT PRICE AMOUNT]|

mmme e eeeeaaaaa +

LUMP| 4000. 00000 4000. 00|

| I

SQFT] 12. 00000 3084. 00|

| I

EACH| 280. 00000 2240. 00|

| I

EACH| 250. 00000 1000. 00|

I

I $ 263, 347. 00|

mmme e eeeeaaaaa +

| $ 263, 347. 00|

DATE :
PAGE :
COUNTI ES : PI CKENS
( 5 ) 01007 | ( )
ALABANA BRI DGE BUI LDERS, IN |
UNIT PRI CE AN[lJNTI UNIT PRICE
1100000000 11000.00 T
12. 00000 3084. ooI
275. 00000 2200. ooI
150. 00000 600. ooI
$ 290, 493. soI $
R s 20040350 7 s



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 018 -1
VENDOR RANKI NG

CALL ORDER : 018 CONTRACT | D : 20010928018 COUNTI ES : COCSA
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 04 TALLAPCCSA
CONTRACT TI ME : 50 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : STPSA-CNO1(905)
for constructing the Roadway | nprovements on various routes
as indicated on the plans. - Length 7.6 m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUMBER NAME BI D LOW BI D

1 04013 DUNN CONSTRUCTI ON COVPANY, | NC. $ 578, 184. 99 100. 0000%



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 018 -2
TABULATI ON OF BI DS

CALL ORDER : 018 CONTRACT 1D : 20010928018 COUNTI ES : COCSA
LETTI NG DATE : 09/28/01 10:00 AM DISTRICT  : 04 TALLAPOCSA
SET- ASI DE :
[( 1 ) 04013 |( 5 ) 01007 I ( )
| DUNN CONSTRUCTI ON CO., I NC. | ALABAMA BRI DGE BUI LDERS, IN |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e o m e o e e e e e e e e et e e o e e e e e e e e e e e e e e e e e e meeeeoeooos
SECTI ON 0001  TOTAL
I
0010 210D001 1000. 000 CUYD| 9. 86000 9860. 00

Borrow Excavation (Loose Truckbed |
Measur enent) |
0020 301A012 4000. 000 SQYD| 5. 87000 23480. 00
Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 6" Conpacted Thi ckness |

0030 401B100 11853. 000 SQYD| 1. 35000 16001. 55
Bi t um nous Treatrment E (Wth Pol ymer |
Addi tive) |

0040 405A000 6000. 000 GAL | 1.11000 6660. 00
Tack Coat |

0050 408A052 2027.000 SQYD| 4. 41000 8939. 07

Pl ani ng Exi sting Pavenent
(Approxi mately 1.10" Thru 2.0" Thick)

0060 420A011 3838.000 TON 48. 50000 186143. 00
Pol ymer Modified Open Graded Friction
Course, Mx 2

0070 424A360 851. 000 TON 41. 00000 34891. 00
Super pave Bitum nous Concrete Wearing
Surface Layer, 1/2" Maxi num Aggregat e
Size Mx, ESAL Range C/D

0080 424A361 1000. 000 TON 39. 25000 39250. 00

|

|

|

|

|

|

|

|

Super pave Bitum nous Concrete Wearing |

Surface Layer, 3/4" Maxi num Aggregat e |

Size Mx, ESAL Range CD |
0090 424A366 60. 000 TON | 78. 41000 4704. 60

Super pave Bitum nous Concrete Wearing |

Surface Layer, Leveling ,1/2" Maxi mum |

Aggregate Size Mx, ESAL Range C/'D |

|

|

|

|

|

|

|

I

0100 424B651 600. 000 TON 42.94000 25764. 00
Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range C/D

0110 424B655 30.000 TON 95. 74000 2872. 20

Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching ,1" Maxi num
Aggregate Size Mx, ESAL Range C/ D



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 018 -3
TABULATI ON OF BI DS

CALL ORDER : 018 CONTRACT | D : 20010928018 COUNTI ES : COCSA
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 04 TALLAPCCSA
SET- ASI DE :
| ( 1 ) 04013 | ( 5 ) 01007 | ( )
| DUNN CONSTRUCTI ON CO., I NC. | ALABAVA BRI DGE BUI LDERS, IN |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0120 424B659 1704.000 TON | 34. 00000 57936. 00
Super pave Bitum nous Concrete Upper |
Bi nder Layer, Leveling ,1" Maxi num |
Aggregate Size Mx, ESAL Range C/ D |
0130 424B681 573.000 TON | 43. 98000 25200. 54
Super pave Bitum nous Concrete Lower |
Bi nder Layer, 1" Maxi num Aggregate Size |
M x, ESAL Range C/D |
0140 430B043 986. 000 TON | 20. 70000 20410. 20
Aggregate Surfacing (1" Down, Crusher |
Run) |
0150 530A102 24.000 LF | 36. 03000 864. 72
24" Roadway Pipe (Cass 3 RC) |
( Ext ensi on) |
0160 600A000 LUMP| 10675. 17000 10675. 17
Mobi i zation |
0163 619A003 4.000 EACH 923. 89000 3695. 56
24" Roadway Pipe End Treatment, Class 1 |
0166 665F000 100. 000 EACH| 6. 16000 616. 00
0169 665J000 500. 000 LF | 8. 32000 4160. 00
Silt Fence, Type A |
0170 701A028 16. 000 M LE| 1603. 75000 25660. 00

Solid Wite, dass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |

0180 701A046 7.000 M LE| 1266. 72000 8867. 04
Broken Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

0190 701A048 17.000 M LE| 1952. 39000 33190. 63
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

0200 701C000 6.000 M LE| 337. 01000 2022. 06

Broken Tenporary Traffic Stripe |

0210 7010001 17.000 M LE| 429. 99000 7309. 83
Solid Tenporary Traffic Stripe |

0220 703A002 132. 000 SQFT]| 3. 25000 429. 00

Traffic Control Markings, Cass 2, Type |

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
Hay Bal es | | |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
A I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 018 -4
TABULATI ON OF BI DS
CALL ORDER : 018 CONTRACT | D : 20010928018 COUNTI ES : COCSA
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 04 TALLAPCCSA
SET- ASI DE :
| ( 1 ) 04013 | ( 5 ) 01007 | ( )
| DUNN CONSTRUCTI ON CO., I NC. | ALABAVA BRI DGE BUI LDERS, IN |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0230 740B000 709. 000 SQFT| 9. 24000 6551. 16| |
Construction Signs | | |
0240 740D000 110. 000 EACH 61. 59000 6774. 90| |
Channel i zi ng Druns | | |
0250 7400000 4.000 EACH 1314. 19000 5256. 76| |
Pil ot Car | | |
SECTI ON TOTALS | $ 578, 184. 99| $ 0. 00| $ 0. 00
------------------------------------------ O
CONTRACT TOTALS | $ 578, 184. 99| $ 290, 493. 50| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 019 -1
VENDCOR RANKI NG
CALL ORDER : 019 CONTRACT | D : 20010928019 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 45 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PROJECT( S) STPSA- CN01(916)
for constructing the Guardrail, Concrete Median Barrier and
Vehi cul ar | npact Attenuators at various sites in the
Bi rmi ngham area as indicated on the plans.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUMBER NAME BI D LOW BI D
1 07003 R E. GRILLS CONSTRUCTION CO., |INC. $ 281, 272.00 100. 0000%
2 01010 ALABAVA GUARDRAI L, | NC. $ 351, 228. 00 124.8713%



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 019 -2

TABULATI ON OF BI DS

CALL ORDER : 019 CONTRACT | D : 20010928019 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| ( 1 ) 07003 | ( 2 ) 01010 | ( )
| R E. GRILLS CONSTRUCTI ON CO | ALABAVA GUARDRAI L, | NC. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  Tot al
| I |
0010 206D001 162.000 LF | 2. 00000 324. 00| 2.00000 324. 00|
Rermovi ng Guardrai | | | |
0020 206E008 17.000 EACH 200. 00000 3400. 00| 120. 00000 2040. 00|
Rermovi ng Guardrail End Anchor (Al Type | | |
0030 206E040 2.000 EACH 2500. 00000 5000. 00| 350. 00000 700. 00|
Rermovi ng Safety Barrier End Section | | |
0040 210D001 1000. 000 CUYD| 25. 00000 25000. 00| 41. 00000 41000. 00|
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0050 600A000 LUMP| 20000. 00000 20000. 00| 26000. 00000 26000. 00|
Mobi i zation | | |
0060 629A021 520.000 LF | 55. 00000 28600. 00| 80. 00000 41600. 00|
Concrete Median Or Safety Barrier, Type | | |
1 I |
0070 6290002 2.000 EACH 4000. 00000 8000. 00| 3500. 00000 7000. 00|
Concrete Median Or Safety Barrier End | | |
Section, (Type TES) | | |
0080 630A000 6720.000 LF | 13. 00000 87360. 00| 13. 50000 90720. 00|
Steel Beam Guardrail, Cass A Type 1 | | |
0090 630C003 6. 000 EACH 1200. 00000 7200. 00| 1200. 00000 7200. 00|
Guardrail End Anchor, Type 13 | | |
0100 630C050 13. 000 EACH 1800. 00000 23400. 00| 1800. 00000 23400. 00|
Guardrail End Anchor, Type 20 Series | | |
0110 630C070 1.000 EACH 1600. 00000 1600. 00| 1400. 00000 1400. 00|
Guardrail End Anchor, Type 10 Series | | |
0120 631B000 400. 000 EACH 30. 00000 12000. 00| 39. 00000 15600. 00|
New St eel Posts Set | | |
0130 650A000 140. 000 CUYD| 29. 00000 4060. 00| 40. 00000 5600. 00|
Topsoi | | | |
0140 652A050 1.000 ACRE| 800. 00000 800. 00| 1000. 00000 1000. 00|
Seeding (M x 1A) | | |
0150 656A000 1.000 ACRE| 800. 00000 800. 00| 1500. 00000 1500. 00|
Mul ching, Cdass A Type 1 | | |
0160 665F000 50. 000 EACH 10. 00000 500. 00| 3. 00000 150. 00|
I I

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 019 -3
TABULATI ON OF BI DS
CALL ORDER : 019 CONTRACT | D : 20010928019 COUNTI ES : JEFFERSON
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| ( 1 ) 07003 | ( 2 ) 01010 | ( )

| R E. GRILLS CONSTRUCTI ON CO | ALABAVA GUARDRAI L, | NC. |
LINE NO/ | TEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ O
0170 665J000 150.000 LF | 10. 00000 1500. 00| 3. 50000 525. 00|
Silt Fence, Type A | | |
0180 740B000 651. 000 SQFT| 8. 00000 5208. 00| 26. 00000 16926. 00|
Construction Signs | | |
0190 7400000 199. 000 SOQFT]| 9. 00000 1791. 00| 28. 00000 5572. 00|
Speci al Construction Signs | | |
0200 740D000 43.000 EACH 70. 00000 3010. 00| 80. 00000 3440. 00|
Channel i zi ng Druns | | |
0210 740E000 86. 000 EACH 12. 00000 1032. 00| 22. 50000 1935. 00|
Cones (36 Inches High) | | |
0220 740F002 9.000 EACH 265. 00000 2385. 00| 200. 00000 1800. 00|
Barri cades, Type |11 | | |
0230 7401 005 5.000 EACH 140. 00000 700. 00| 150. 00000 750. 00|
Warni ng Lights, Type B (Detachabl e Head | | |
0240 740MD01 86. 000 EACH 7.00000 602. 00| 11. 00000 946. 00|
Bal | ast For Cone | | |
0250 7410010 1.000 EACH 1000. 00000 1000. 00| 3100. 00000 3100. 00|
Portabl e Sequential Arrow And Chevron | | |
Sign Unit | | |
0260 742A001 2.000 EACH 3000. 00000 6000. 00| 9500. 00000 19000. 00|
Port abl e Changeabl e Message Signs, Type | | |
2 I |
0270 720A007 AAL 2.000 EACH 15000. 00000 30000. 00| |
Vehi cul ar | npact Attenuator Assenbly | | |
( QUADGUARD) ( MODEL @QS3002Y) [ |
0280 720A008 AA2 2.000 EACH [ 16000. 00000 32000. 00|
Vehi cul ar | npact Attenuator Assenbly | | |
(TRACQO) | I |

SECTI ON TOTALS | $ 281, 272. 00| $ 351, 228. 00| $ 0. 00

------------------------------------------ O

CONTRACT TOTALS | $ 281, 272. 00| $ 351, 228. 00| $



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 020 -1
VENDOR RANKI NG

CALL ORDER : 020 CONTRACT 1D : 20010928020 COUNTI ES : ETOMH CHEROKEE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 03

CONTRACT TI ME : 75 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPSA-CN01(918)

for constructing the Guardrail and Guardrail End Anchors at
various sites as indicated on the plans.

SET- ASI DE :
VENDCOR TOTAL % OVER
RANK  NUMBER NAME Bl D LOW BI D
1 11016 KRD CORPORATI ON $ 178, 473. 00 100. 0000%

2 01010 ALABAMA GUARDRAI L, | NC. $ 221, 267.50 123.9781%



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 20010928020
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| ( 1 ) 11016 [
| KRD CORPORATI ON [
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT]|
__________________________________________ e e e e e e e e e e e e e e e — -
SECTI ON 0001  Tot al
| I
0010 210D001 500. 000 CUYD| 12. 00000 6000. 00|
Borrow Excavation (Loose Truckbed | |
Measur enent) | |
0020 600A000 LUMP| 5000. 00000 5000. 00|
Mobi i zation | |
0030 630A000 9700. 000 LF | 9. 50000 92150. 00|
Steel Beam Guardrail, Cass A Type 1 | |
0040 6300050 33.000 EACH 1500. 00000 49500. 00|
Guardrail End Anchor, Type 20 Series | |
0050 6300070 5.000 EACH 1250. 00000 6250. 00|
Guardrail End Anchor, Type 10 Series | |
0060 650A000 400. 000 CUYD| 15. 00000 6000. 00|
Topsoi | | |
0070 652A050 1.000 ACRE| 700. 00000 700. 00|
Seeding (M x 1A) | |
0080 656A000 1.000 ACRE| 500. 00000 500. 00|
Mul ching, dass A Type 1 | |
0090 665F000 75.000 EACH 5. 00000 375. 00|
Hay Bal es | |
0100 665J000 200.000 LF | 5. 00000 1000. 00|
Silt Fence, Type A | |
0110 740B000 276.000 SQFT| 18. 00000 4968. 00|
Construction Signs | |
0120 740E000 201. 000 EACH 20. 00000 4020. 00|
Cones (36 Inches High) | |
0130 740MD01 201. 000 EACH 10. 00000 2010. 00|
Bal | ast For Cone | |
SECTI ON TOTALS | $ 178, 473. 00|
__________________________________________ e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 178, 473. 00|

DATE : 09/28/01
PAGE : 020 -2
COUNTI ES : ETOWAH CHEROKEE
( 2 ) 01010 I ( )
ALABAMA GUARDRAI L, | NC. |
UNI T PRI CE AN[lJNTI UNI T PRI CE AMOUNT
____________________________ e LT
30. 00000 15000. ooI
I
18000. 00000 18000. ooI
10. 50000 101850. ooI
1500. 00000 49500. ooI
1250. 00000 6250. ooI
30. 00000 12000. ooI
1000. 00000 1000. ooI
1500. 00000 1500. ooI
3. 00000 225. ooI
4.00000 800. ooI
21. 00000 5796 ooI
36. 50000 7336 soI
10. 00000 2010 ooI
$ 221,267 soI $ 0. 00
"""""""" e



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 021 -1
VENDCOR RANKI NG
CALL ORDER : 021 CONTRACT | D : 20010928021 COUNTI ES : BI BB CHI LTON
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05 FAYETTE OTHERS
CONTRACT TIME : 120 Wor ki ng Days (avail abl e days)

CONTRACT DESCRI PTI ON : TUSCALOOSA PROJECT( S) STPTE- CNO1( 925)
for constructing the Pedestrian Safety |nprovenents at
various sites in the Fifth Division as indicated on the
pl ans.
SET- ASI DE :

VENDOR TOTAL % OVER

RANK  NUMBER NAME BI D LOW BI D

1 19111 SAFTEY GUI DE OF ALABAMA, L.L.C $ 602, 343. 00 100. 0000%
2 20003 TEMPLE ELECTRI C COVPANY, | NC. $ 716, 180. 50 118.8991%
3 07003 R E. GRILLS CONSTRUCTION CO., |INC. $ 854, 970. 00 141. 9407%
4 04009 W W DYAR & SONS, | NC. $ 998, 341. 80 165. 7431%



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 021 -2
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20010928021 COUNTI ES : BI BB CHI LTON
LETTI NG DATE : 09/28/01 10:00 AM DISTRICT  : 05 FAYETTE OTHERS
SET- ASI DE :
( 1 ) 19111 (2 ) 20003 [( 3 ) 07003

I

| SAFETY GUI DE OF ALABAMA, L. | TEMPLE ELECTRI C COMPANY, IN |R E. GRILLS CONSTRUCTI ON CO ,
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ O
SECTI ON 0001  Tot al
| I |
0010 206C000 548. 000 SQYD| 10. 00000 5480. 00| 10. 00000 5480. 00| 19. 00000 10412. 00
Rermovi ng Concrete Sidewal k | | |
0020 210A000 318. 000 CUYD 10. 00000 3180. 00| 5. 00000 1590. 00| 28. 00000 8904. 00
Uncl assi fi ed Excavation | | |
0030 210D001 234.000 cCuYyp 15. 00000 3510. 00| 8. 00000 1872. 00| 40. 00000 9360. 00
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0040 214A000 21. 000 cuyp 15. 00000 315. 00| 10. 00000 210. 00| 13. 00000 273.00
Structure Excavation | | |
0050 214B001 9.000 cCuUYD 20. 00000 180. 00| 30. 00000 270. 00| 55. 00000 495. 00
Foundati on Backfill, Commerci al | | |
0060 530A100 12.000 LF | 50. 00000 600. 00| 45. 00000 540. 00| 49. 00000 588. 00
15" Roadway Pipe (Class 3 R C.) | | |
( Ext ensi on) | | |
0070 530A102 36.000 LF | 50. 00000 1800. 00| 65. 00000 2340. 00| 43. 00000 1548. 00
24" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | | |
0080 535A000 36.000 LF | 50. 00000 1800. 00| 40. 00000 1440. 00| 33. 00000 1188. 00
15" Side Drain Pipe | | |
0090 535A239 16. 000 LF | 50. 00000 800. 00| 20. 00000 320. 00] 33. 00000 528. 00
6" Side Drain Pipe (PVO | | |
0100 600A000 LUMP| 72000. 00000 72000. 00| 63000. 00000 63000. 00| 50000. 00000 50000. 00
Mobi i zation | | |
0110 618A000 3009. 000 SQYD| 30. 00000 90270. 00| 35. 00000 105315. 00| 24. 00000 72216. 00
Concrete Sidewal k, 4" Thick | | |
0120 619A001 1.000 EACH 200. 00000 200. 00| 750. 00000 750. 00| 410. 00000 410. 00
15" Roadway Pipe End Treatment, Class 1 | | |
0130 619A003 3.000 EACH 200. 00000 600. 00| 1100. 00000 3300. 00| 570. 00000 1710. 00
24" Roadway Pipe End Treatment, Class 1 | | |
0140 619A100 3.000 EACH 200. 00000 600. 00| 750. 00000 2250. 00| 560. 00000 1680. 00
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0150 620A000 3.000 cCuyp 200. 00000 600. 00| 1100. 00000 3300. 00| 410. 00000 1230. 00
M nor Structure Concrete | | |
0160 623B000 2635.000 LF | 10. 00000 26350. 00| 12. 00000 31620. 00| 20. 00000 52700. 00
I I

Concrete Curb, Type N |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 021 -3
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT 1D : 20010928021 COUNTI ES : BI BB CHI LTON
LETTI NG DATE : 09/28/01 10:00 AM DISTRICT  : 05 FAYETTE OTHERS
SET- ASI DE :
( 1 ) 19111 (2 ) 20003 [( 3 ) 07003

I

| SAFETY GUI DE OF ALABAMA, L. | TEMPLE ELECTRI C COMPANY, IN |R E. GRILLS CONSTRUCTI ON CO ,
LINE NO / | TEM CODE / ALT | | |
I

Furni shing And Installing Traffic |
Control Unit ( (PROQJECT SITE #5) |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0170 634A002 250.000 LF | 20. 00000 5000. 00| 10. 00000 2500. 00| 19. 00000 4750. 00
I ndustrial Fence, 6 Feet High | | |
0180 652A050 1.000 ACRE| 500. 00000 500. 00| 850. 00000 850. 00| 974. 00000 974.00
Seeding (M x 1A) | | |
0190 652A054 1.000 ACRE| 500. 00000 500. 00| 850. 00000 850. 00| 974. 00000 974.00
Seeding (M x 2A) | | |
0200 656A000 2.000 ACRE| 1000. 00000 2000. 00| 1500. 00000 3000. 00| 974. 00000 1948. 00
Mul ching, dass A Type 1 | | |
0210 665J000 5186. 000 LF | 3. 00000 15558. 00| 4.50000 23337. 00| 4.50000 23337.00
Silt Fence, Type A | | |
0220 703A002 35424.000 SQFT| 2. 50000 88560. 00| 2.50000 88560. 00| 2. 40000 85017. 60
Traffic Control Markings, Cdass 2, Type | | |
A I |
0230 703B002 13641. 000 SOQFT]| 3. 50000 47743. 50| 3. 50000 47743. 50| 2. 40000 32738. 40
Traffic Control Legends, Cass 2, Type | | |
0240 710A115 1853. 000 SQFT]| 15. 50000 28721. 50| 21. 00000 38913. 00] 14. 00000 25942. 00
Class 4, AluminumFlat Sign Panels O. | | |
08" Thick O Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
0250 710B001 2008.000 LF | 5. 00000 10040. 00| 7. 00000 14056. 00| 7.00000 14056. 00
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | | |
0260 7300001 LUMP| 2500. 00000 2500. 00| 5150. 00000 5150. 00| 7945. 00000 7945. 00
Furni shing And Installing Traffic | | |
Control Unit (PROJECT SITE #1) | [ |
0270 7300002 LUMP| 2500. 00000 2500. 00| 5150. 00000 5150. 00| 7945. 00000 7945. 00
Furni shing And Installing Traffic | | |
Control Unit (PROJECT SITE #1) | [ |
0280 7300003 LUMP| 2500. 00000 2500. 00| 5150. 00000 5150. 00| 7945. 00000 7945. 00
Furni shing And Installing Traffic | | |
Control Unit (PROJIECT SITE #3) | [ |
0290 7300004 LUMP| 2500. 00000 2500. 00| 5150. 00000 5150. 00| 7945. 00000 7945. 00
Furni shing And Installing Traffic | | |
Control Unit (PROJECT SITE #3) | [ |
0300 7300005 LUMP| 2500. 00000 2500. 00| 5150. 00000 5150. 00| 7945. 00000 7945. 00
I |
I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

Bl BB
FAYETTE

DATE :
PAGE :

09/ 28/ 01
021 -4

CALL ORDER : 021
LETTI NG DATE : 09/28/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0310 7300006

Furni shing And Installing Traffic

Control Unit ( (PROJECT SITE #5)
0320 7300007

Furni shing And Installing Traffic

Control Unit ( (PROQIECT SITE #6)
0330 7300008

Furni shing And Installing Traffic

Control Unit ( (PRQIECT SITE #6)
0340 7300009

Furni shing And Installing Traffic

Control Unit ( (PRQIECT SITE #13)
0350 7300010

Furni shing And Installing Traffic

Control Unit ( (PRQIECT SITE #13)
0360 7300011

Furni shing And Installing Traffic

Control Unit ( (PRQIECT SITE #13)
0370 7300012

Furni shing And Installing Traffic

Control Unit ( (PROQIECT SITE #13)
0380 7300013

Furni shing And Installing Traffic

Control Unit ( (PRQIECT SITE #14)
0390 7300014

Furni shing And Installing Traffic

Control Unit ( (PRQIECT SITE #14)
0400 730C100

Furni shing And Installing Traffic

Control Unit (PROQIECT SI TE #23)
0410 730C101

Furni shing And Installing Traffic

Control Unit (PROQIECT SI TE #23)
0420 730C102

Furni shing And Installing Traffic

Control Unit (PROIECT SI TE #28)
0430 730C103

Furni shing And Installing Traffic

Control Unit (PROIECT SI TE #28)

2

20003

| (
| TEMPLE ELECTRI C COMVPANY,

CONTRACT 1D : 20010928021
DISTRICT  : 05
[( 1 ) 19111
| SAFETY GUI DE OF ALABAMA, L.
I I
| UNIT PRICE AMOUNT|
e
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
I
I

5350.

5350.

5350.

5350.

5350.

5350.

5350.

5150.

5150.

5350.

5350.

5350.

UNIT PRI CE

5350.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

5350. 00|

5350.

5350.

5350.

5350.

5350.

5350.

5350.

5150.

5150.

5350.

5350.

5350.

0
0
0
0
0
0
0
0
0
0
0
0

I
0

0
0
0
0
0
0
0
0
0
0

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0l
I
I

3 )

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

07003

UNI T PRI CE

7945.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

| (
IN |R E. GRILLS CONSTRUCTI ON CO.,

00

00

00

00

00

00

00

00

00

00

00

00

00



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

Bl BB
FAYETTE

DATE :
PAGE :

09/ 28/ 01
021 -5

CALL ORDER : 021
LETTI NG DATE : 09/28/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0440 730C104

Furni shing And Installing Traffic

Control Unit (PROIECT SI TE #34)
0450 730C105

Furni shing And Installing Traffic

Control Unit (PROIECT SI TE #34)
0460 730C106

Furni shing And Installing Traffic

Control Unit (PROIECT SI TE #38)
0470 730C107

Furni shing And Installing Traffic

Control Unit (PROIECT SI TE #38)
0480 730C108

Furni shing And Installing Traffic

Control Unit (PROIECT Sl TE #46)
0490 730C109

Furni shing And Installing Traffic

Control Unit (PROIECT SI TE #46)
0500 730C110

Furnishing And Installing Traffic

Control Unit (PROIECT SI TE #64)
0510 730C111

Furni shing And Installing Traffic

Contr ol
0520 730C112

Furni shing And Installing Traffic

Contr ol
0530 730C113

Furni shing And Installing Traffic

Control Unit (PROQIECT #67)
0540 730C114

Furni shing And Installing Traffic

Control Unit (PROJECT SI TE#67)
0550 730C115

Furni shing And Installing Traffic

Control Unit (PROQIECT Sl TE #69)
0560 730C116

Furni shing And Installing Traffic

Control Unit (PROIECT SI TE #69)

I
Unit (PROJECT SI TES #65 & #66) |

I
Unit (PROJECT SI TES #65 & #66) |

2

20003

| (
| TEMPLE ELECTRI C COMVPANY,

CONTRACT 1D : 20010928021
DISTRICT  : 05
[( 1 ) 19111
| SAFETY GUI DE OF ALABAMA, L.
I I
| UNIT PRICE AMOUNT|
e
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
|
LUVP| 2500. 00000 2500. 00|
|
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
I
I

5350.

5350.

5150.

5150.

5350.

6500.

5150.

5150.

5150.

5150.

5150.

5150.

UNIT PRI CE

5350.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

5350. 00|

5350.

5350.

5150.

5150.

5350.

6500.

5150.

5150.

5150.

5150.

5150.

5150.

0
0
0
0
0
0
0
0
0
0
0
0

I
0

0
0
0
0
0
0
0
0
0
0

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0l
I
I

3 )

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

07003

UNI T PRI CE

7945.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

| (
IN |R E. GRILLS CONSTRUCTI ON CO.,

00

00

00

00

00

00

00

00

00

00

00

00

00



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

Bl BB
FAYETTE

DATE :
PAGE :

09/ 28/ 01
021 -6

CALL ORDER : 021
LETTI NG DATE : 09/28/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0570 730C117

Furni shing And Installing Traffi

Control Unit (PROQIECT SI TE #70)
0580 730C118

Furni shing And Installing Traffi

Control Unit (PROQIECT SI TE #70)
0590 730C119

Furni shing And Installing Traffi

Control Unit (PROQIECT SITE #71)
0600 730C120

Furni shing And Installing Traffi

Control Unit (PROIECT SITE #71)
0610 730C121

Furni shing And Installing Traffi

Control Unit (PROIECT SI TE #72)
0620 730C122

Furni shing And Installing Traffi

Control Unit (PROIECT SITE #72)
0630 730C123

Furni shing And Installing Traffi

Control Unit (PROIECT SI TE #72)
0640 730C124

Furni shing And Installing Traffi

Control Unit (PROIECT SITE #72)
0650 730C125

Furni shing And Installing Traffi

Control Unit (PROIECT SITE #73)
0660 730C126

Furni shing And Installing Traffi

Control Unit (PROQIECT SI TE #73)
0670 730C127

Furni shing And Installing Traffi

Control Unit (PROQIECT SI TE #74)
0680 730C128

Furni shing And Installing Traffi

Control Unit (PROIECT SI TE #74)
0690 730C129

Furni shing And Installing Traffi

Control Unit (PROQIECT SITE #77)

Cc

2

20003

| (
| TEMPLE ELECTRI C COMVPANY,

CONTRACT 1D : 20010928021
DISTRICT  : 05
[( 1 ) 19111
| SAFETY GUI DE OF ALABAMA, L.
I I
| UNIT PRICE AMOUNT|
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
| |
LUVP| 2500. 00000 2500. 00|
I
I

5150.

5150.

5150.

5150.

5150.

5150.

5150.

5150.

5150.

5350.

5350.

5350.

UNIT PRI CE

5150.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

5150. 00|

5150.

5150.

5150.

5150.

5150.

5150.

5150.

5150.

5150.

5350.

5350.

5350.

0
0
0
0
0
0
0
0
0
0
0
0

I
0

0
0
0
0
0
0
0
0
0
0

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0l
I
I

3 )

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

07003

UNI T PRI CE

7945.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

7945.

| (
IN |R E. GRILLS CONSTRUCTI ON CO.,

00

00

00

00

00

00

00

00

00

00

00

00

00



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

Bl BB
FAYETTE

DATE :
PAGE :

09/ 28/ 01
021 -7

CALL ORDER : 021
LETTI NG DATE : 09/28/01 10:00 AM
SET- ASI DE :
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0700 730C130
Furni shing And Installing Traffic

Control Unit (PRQIECT SITE #77)
0710 730L000 900. 000
3/4", Metallic, Conduit
0720 730L002 900. 000
1", Metallic, Conduit

0730 7300000
I'l'lum nated School Zone Speed Linit
Si gns (PROJECT SI TE #5)

0740 7300001
I'l'lum nated School Zone Speed Linit
Si gns (PROJECT SI TE #5)

0750 7300002
I'l'lum nated School Zone Speed Linmnit
Si gns (PROJECT SI TE #6)

0760 7300003
I'l'lum nated School Zone Speed Linit
Si gn (PROJECT SI TE #6)

0770 7300004
I'l'lum nated School Zone Speed Linmnit
Si gns (PROJECT SI TE #13)

0780 7300005
I'l'lum nated School Zone Speed Linit
Si gns (PROJECT SI TE #13)

0790 7300006
I'l'lum nated School Zone Speed Linit
Si gns (PROJECT SI TE #23)

0800 7300007
I'l'lum nated School Zone Speed Linit
Si gns (PROJECT SI TE #23)

0810 7300008
I'l'lum nated School Zone Speed Linit
Si gns (PROJECT SI TE #28)

0820 7300009
I'l'lum nated School Zone Speed Linmnit
Si gns (PROJECT SI TE #28)

CONTRACT 1D : 20010928021
DISTRICT  : 05
[( 1 ) 19111
| SAFETY GUI DE OF ALABAMA, L
I I
| UNIT PRICE AMOUNT
e e e e e eeoeao- +
LUVP| 2500. 00000 2500. 00
| |
LF | 5. 00000 4500. 00
I I
LF | 5. 00000 4500. 00
I I
LUVP| 2500. 00000 2500. 00
| |
LUVP| 2500. 00000 2500. 00
| |
LUVP| 2500. 00000 2500. 00
| |
LUVP| 2500. 00000 2500. 00
| |
LUVP| 2500. 00000 2500. 00
| |
LUVP| 2500. 00000 2500. 00
| |
LUVP| 2500. 00000 2500. 00
| |
LUVP| 2500. 00000 2500. 00
| |
LUVP| 2500. 00000 2500. 00
| |
LUVP| 2500. 00000 2500. 00
I
I

2

350.

350.

350.

350.

350.

350.

350.

350.

350.

350.

| ( 20003
| TEMPLE ELECTRI C COMVPANY,

UNIT PRI CE

5350.

00000

. 00000

. 00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

3 )

07003

| (
IN |R E. GRILLS CONSTRUCTI ON CO.,

5350. 00|

900

3600

350

350.

350.

350

350.

350.

350.

350.

350.

350.

.0
.0
.0
0
0
.0
0
0
0
0
0
0

I
0
0
0
0

0

0

0
0
0
0

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0l
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0l

I

I

3044.

3044.

3044.

3044.

3044.

3044.

3044.

3044.

3044.

3044.

UNI T PRI CE

7945

00000

. 10000

. 45000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

7945

1890.

2205

3044.

3044.

3044.

3044.

3044.

3044.

3044.

3044.

3044.

3044.

00

00

00

00

00

00

00

00

00

00

00

00

00



TABULATI ON OF BI DS

ALABAMA DEPARTMENT OF TRANSPORTATI ON

COUNTI ES :

Bl BB
FAYETTE

DATE :
PAGE :

09/ 28/ 01

021 -8

CALL ORDER : 021 CONTRACT | D : 20010928021
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :
| 1 ) 19111
| SAFETY GUI DE OF ALABAMA, L

LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT
__________________________________________ e e e e e e e e e e e e e e e — -
0830 7300010 LUMP| 2500. 00000 2500. 00
I'l'lum nated School Zone Speed Limt | |

Si gns (PROJECT SI TE #34) | [
0840 7300011 LUMP| 2500. 00000 2500. 00
I'l'lum nated School Zone Speed Limt | |

Si gns (PROJECT SI TE #34) | [
0850 7300012 LUMP| 2500. 00000 2500. 00
I'l'lum nated School Zone Speed Limt | |

Si gns (PROJECT SI TE #46) | [
0860 7300013 LUMP| 2500. 00000 2500. 00
I'l'lum nated School Zone Speed Limt | |

Si gns (PROJECT SI TE #46) | [
0870 7300014 LUMP| 2500. 00000 2500. 00
I'l'lum nated School Zone Speed Limt | |

Si gns (PROJECT SITE #74) | [
0880 7300015 LUMP| 2500. 00000 2500. 00
I'l'lum nated School Zone Speed Limt | |

Si gn (PRQIECT SI TE #74) | [
0890 7300016 LUMP| 2500. 00000 2500. 00
I'l'lum nated School Zone Speed Limt | |

Si gns (PROJECT SITE #77) | [
0900 7300017 LUMP| 2500. 00000 2500. 00
I'l'lum nated School Zone Speed Limt | |

Si gns (PROJECT SITE #77) | [
0910 730P000 44.000 EACH 500. 00000 22000. 00
Vehi cul ar Signal Head, 12 Inch 2 Sectio | |
0920 740B000 777.000 SQFT| 5. 00000 3885. 00
Construction Signs | |
0930 740D000 50. 000 EACH 50. 00000 2500. 00
Channel i zi ng Druns | |
0940 740E000 50. 000 EACH 7.00000 350. 00
Cones (36 Inches High) | |
0950 740MD01 50. 000 EACH 4.00000 200. 00
Bal | ast For Cone | |
SECTI ON TOTALS | $ 602, 343. 00
__________________________________________ e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 602, 343. 00

2

| ( 20003
| TEMPLE ELECTRI C COMVPANY,

UNIT PRI CE

350.

350.

350.

350.

350.

350.

350.

350.

300.

12.

30.

20.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

350.

350.

350.

350.

350.

350.

350.

13200.

9324

1500.

1000.

3 )

3044.

3044.

3044.

3044.

3044.

3044.

3044.

487.

13

61.

10

10

07003

UNI T PRI CE

3044.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

3044.

3044.

3044.

3044.

3044.

3044.

3044.

3044.

21428

10101.

3050.

| (
IN |R E. GRILLS CONSTRUCTI ON CO.,

00

00

00

00

00

00

00

00

00

00

00

.00



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 021 -9
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT I D : 20010928021 COUNTI ES : BI BB CHI LTON
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05 FAYETTE OTHERS
SET- ASI DE :

| ( 4 ) 04009 |
| W W DYAR & SONS, | NC. |
LINE NO/ | TEM CODE / ALT | |
I I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  Tot al
| I |
0010 206C000 548. 000 SQYD| 10. 00000 5480. 00| |
Rermovi ng Concrete Sidewal k | | |
0020 210A000 318. 000 CUYD 15. 00000 4770. 00| |
Uncl assi fi ed Excavation | | |
0030 210D001 234.000 cCuYyp 20. 00000 4680. 00| |
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0040 214A000 21. 000 cuyp 18. 00000 378. 00| |
Structure Excavation | | |
0050 214B001 9.000 cCuUYD 40. 00000 360. 00| |
Foundati on Backfill, Commerci al | | |
0060 530A100 12.000 LF | 36. 00000 432. 00| |
15" Roadway Pipe (Class 3 R C.) | | |
( Ext ensi on) | | |
0070 530A102 36.000 LF | 42.00000 1512. 00| |
24" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | | |
0080 535A000 36.000 LF | 40. 00000 1440. 00| |
15" Side Drain Pipe | | |
0090 535A239 16. 000 LF | 15. 00000 240. 00| |
6" Side Drain Pipe (PVO | | |
0100 600A000 LUMP| 90000. 00000 90000. 00| |
Mobi i zation | | |
0110 618A000 3009. 000 SQYD| 55. 00000 165495. 00| |
Concrete Sidewal k, 4" Thick | | |
0120 619A001 1.000 EACH 600. 00000 600. 00| |
15" Roadway Pipe End Treatment, Class 1 | | |
0130 619A003 3.000 EACH 800. 00000 2400. 00| |
24" Roadway Pipe End Treatment, Class 1 | | |
0140 619A100 3.000 EACH 600. 00000 1800. 00| |
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0150 620A000 3.000 cCuyp 1000. 00000 3000. 00| |
M nor Structure Concrete | | |
0160 623B000 2635.000 LF | 15. 00000 39525. 00| |
I I

Concrete Curb, Type N |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 021 -10
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT I D : 20010928021 COUNTI ES : BI BB CHI LTON
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05 FAYETTE OTHERS
SET- ASI DE :

[( 4 ) 04009

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

Furni shing And Installing Traffic
Control Unit (PROJECT SITE #1) |

0270 7300002 LUMP| 8800. 00000 8800. 00
Furni shing And Installing Traffic |
Control Unit (PROJECT SITE #1) |

0280 7300003 LUMP| 8800. 00000 8800. 00
Furni shing And Installing Traffic |
Control Unit (PROJIECT SITE #3) |

0290 7300004 LUMP| 8800. 00000 8800. 00
Furni shing And Installing Traffic |
Control Unit (PROJECT SITE #3) |

0300 7300005 LUMP| 8800. 00000 8800. 00
Furni shing And Installing Traffic |
Control Unit ( (PROQJECT SITE #5) |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ O
0170 634A002 250.000 LF | 15. 00000 3750. 00| |
I ndustrial Fence, 6 Feet High | | |
0180 652A050 1.000 ACRE| 1000. 00000 1000. 00| |
Seeding (M x 1A) | | |
0190 652A054 1.000 ACRE| 1200. 00000 1200. 00| |
Seeding (M x 2A) | | |
0200 656A000 2.000 ACRE| 800. 00000 1600. 00| |
Mul ching, dass A Type 1 | | |
0210 665J000 5186. 000 LF | 4.00000 20744. 00| |
Silt Fence, Type A | | |
0220 703A002 35424.000 SQFT| 3. 00000 106272. 00| |
Traffic Control Markings, Cdass 2, Type | | |
A I |
0230 703B002 13641. 000 SOQFT]| 4. 25000 57974. 25| |
Traffic Control Legends, Cass 2, Type | | |
0240 710A115 1853. 000 SQFT]| 13. 75000 25478. 75| |
Class 4, AluminumFlat Sign Panels O. | | |
08" Thick O Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
0250 710B001 2008.000 LF | 6. 60000 13252. 80| |
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) | | |
0260 7300001 LUMP| 8800. 00000 8800. 00| |
| I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I |
I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 021 -11
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT I D : 20010928021 COUNTI ES : BI BB CHI LTON
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05 FAYETTE OTHERS
SET- ASI DE :

[( 4 ) 04009

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY |

0310 7300006 LUMP| 9220. 00000 9220. 00|
Furni shing And Installing Traffic | |
Control Unit ( (PROJECT SITE #5) |

0320 7300007 LUMP| 9220. 00000 9220.

Furni shing And Installing Traffic |
Control Unit (PROIECT SI TE #28) |

|

|

I |

00| |

Furni shing And Installing Traffic | | |
Control Unit ( (PROQIECT SITE #6) | [ |
0330 7300008 LUMP| 9220. 00000 9220. 00| |
Furni shing And Installing Traffic | | |
Control Unit ( (PRQIECT SITE #6) | [ |
0340 7300009 LUMP| 9220. 00000 9220. 00| |
Furni shing And Installing Traffic | | |
Control Unit ( (PRQIECT SITE #13) | [ |
0350 7300010 LUMP| 9220. 00000 9220. 00| |
Furni shing And Installing Traffic | | |
Control Unit ( (PRQIECT SITE #13) | [ |
0360 7300011 LUMP| 9220. 00000 9220. 00| |
Furni shing And Installing Traffic | | |
Control Unit ( (PRQIECT SITE #13) | [ |
0370 7300012 LUMP| 9220. 00000 9220. 00| |
Furni shing And Installing Traffic | | |
Control Unit ( (PROQIECT SITE #13) | [ |
0380 7300013 LUMP| 9220. 00000 9220. 00| |
Furni shing And Installing Traffic | | |
Control Unit ( (PRQIECT SITE #14) | [ |
0390 7300014 LUMP| 8990. 00000 8990. 00| |
Furni shing And Installing Traffic | | |
Control Unit ( (PRQIECT SITE #14) | [ |
0400 730C100 LUMP| 8990. 00000 8990. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROQIECT SI TE #23) | [ |
0410 730C101 LUMP| 9220. 00000 9220. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROQIECT SI TE #23) | [ |
0420 730C102 LUMP| 9220. 00000 9220. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SI TE #28) | [ |
0430 730C103 LUMP| 9220. 00000 9220. 00| |
I |

I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 021 -12
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT I D : 20010928021 COUNTI ES : BI BB CHI LTON
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05 FAYETTE OTHERS
SET- ASI DE :

[( 4 ) 04009

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY |

0440 730C104 LUMP| 9220. 00000 9220. 00|
Furni shing And Installing Traffic | |
Control Unit (PROIECT SI TE #34) |

0450 730C105 LUMP| 8220. 00000 8220.

Furni shing And Installing Traffic |
Control Unit (PROIECT SI TE #69) |

|

|

I |

00| |

Furni shing And Installing Traffic | | |
Control Unit (PROIECT SI TE #34) | [ |
0460 730C106 LUMP| 8220. 00000 8220. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SI TE #38) | [ |
0470 730C107 LUMP| 7980. 00000 7980. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SI TE #38) | [ |
0480 730C108 LUMP| 7980. 00000 7980. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT Sl TE #46) | [ |
0490 730C109 LUMP| 8220. 00000 8220. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SI TE #46) | [ |
0500 730C110 LUMP| 9000. 00000 9000. 00| |
Furnishing And Installing Traffic | | |
Control Unit (PROIECT SI TE #64) | [ |
0510 730C111 LUMP| 8990. 00000 8990. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROQIECT SI TES #65 & #66) | [ |
0520 730C112 LUMP| 8990. 00000 8990. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROQIECT Sl TES #65 & #66) | [ |
0530 730C113 LUMP| 8990. 00000 8990. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROQIECT #67) | | |
0540 730C114 LUMP| 8990. 00000 8990. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROJECT SI TE#67) | [ |
0550 730C115 LUMP| 8990. 00000 8990. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROQIECT Sl TE #69) | [ |
0560 730C116 LUMP| 8990. 00000 8990. 00| |
I |

I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 021 -13
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT I D : 20010928021 COUNTI ES : BI BB CHI LTON
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05 FAYETTE OTHERS
SET- ASI DE :

[( 4 ) 04009

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY |

0570 730C117 LUMP| 8990. 00000 8990. 00|
Furni shing And Installing Traffic | |
Control Unit (PROQIECT SI TE #70) |

0580 730C118 LUMP| 8990. 00000 8990.

Furni shing And Installing Traffic |
Control Unit (PROQIECT SITE #77) |

|

|

I |

00| |

Furni shing And Installing Traffic | | |
Control Unit (PROQIECT SI TE #70) | [ |
0590 730C119 LUMP| 8990. 00000 8990. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROQIECT SITE #71) | [ |
0600 730C120 LUMP| 8990. 00000 8990. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SITE #71) | [ |
0610 730C121 LUMP| 7980. 00000 7980. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SI TE #72) | [ |
0620 730C122 LUMP| 7980. 00000 7980. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SITE #72) | [ |
0630 730C123 LUMP| 7980. 00000 7980. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SI TE #72) | [ |
0640 730C124 LUMP| 7980. 00000 7980. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SITE #72) | [ |
0650 730C125 LUMP| 7980. 00000 7980. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SITE #73) | [ |
0660 730C126 LUMP| 8220. 00000 8220. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROQIECT SI TE #73) | [ |
0670 730C127 LUMP| 8220. 00000 8220. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROQIECT SI TE #74) | [ |
0680 730C128 LUMP| 8220. 00000 8220. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SI TE #74) | [ |
0690 730C129 LUMP| 8220. 00000 8220. 00| |
I |

I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 021 -14
TABULATI ON OF BI DS

CALL ORDER : 021 CONTRACT I D : 20010928021 COUNTI ES : BI BB CHI LTON
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05 FAYETTE OTHERS
SET- ASI DE :

[( 4 ) 04009

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

I'l'lum nated School Zone Speed Limt |
Si gns (PROJECT SI TE #28) |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0700 730C130 LUMP| 8220. 00000 8220. 00| |
Furni shing And Installing Traffic | | |
Control Unit (PROIECT SITE #77) | [ |
0710 730L000 900. 000 LF | 1. 20000 1080. 00| |
3/4", Metallic, Conduit | | |
0720 730L002 900. 000 LF | 4.80000 4320. 00| |
1", Metallic, Conduit | | |
0730 7300000 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #5) | [ |
0740 7300001 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #5) | [ |
0750 7300002 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #6) | [ |
0760 7300003 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gn (PROJECT SI TE #6) | [ |
0770 7300004 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #13) | [ |
0780 7300005 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #13) | [ |
0790 7300006 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #23) | [ |
0800 7300007 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #23) | [ |
0810 7300008 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #28) | [ |
0820 7300009 LUMP| 900. 00000 900. 00| |
I |
I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

FAYETTE

DATE : 09/28/01
PACGE : 021 -15
CHI LTON
OTHERS
AMOUNT
$ 0. 00
$

CALL ORDER : 021 CONTRACT | D : 20010928021 COUNTI ES : BI BB
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 05
SET- ASI DE :
| ) 04009 | ( ) |
| W DYAR & SONS, | NC. [ |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|
------------------------------------------ e A e e e .
0830 7300010 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #34) | [ |
0840 7300011 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #34) | [ |
0850 7300012 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #46) | [ |
0860 7300013 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SI TE #46) | [ |
0870 7300014 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SITE #74) | [ |
0880 7300015 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gn (PRQIECT SI TE #74) | [ |
0890 7300016 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SITE #77) | [ |
0900 7300017 LUMP| 900. 00000 900. 00| |
I'l'lum nated School Zone Speed Limt | | |
Si gns (PROJECT SITE #77) | [ |
0910 730P000 44.000 EACH 360. 00000 15840. 00| |
Vehi cul ar Signal Head, 12 Inch 2 Sectio | | |
0920 740B000 777.000 SQFT| 14. 00000 10878. 00| |
Construction Signs | | |
0930 740D000 50. 000 EACH 40. 00000 2000. 00| |
Channel i zi ng Druns | | |
0940 740E000 50. 000 EACH 20. 00000 1000. 00| |
Cones (36 Inches High) | | |
0950 740MD01 50. 000 EACH 10. 00000 500. 00| |
Bal | ast For Cone | | |
SECTI ON TOTALS | $ 998, 341. 80| $ 0. 00|
------------------------------------------ e A e e e .
CONTRACT TOTALS | $ 998, 341. 80| $ 0. 00|



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01

PAGE : 025 -1
VENDOR RANKI NG

CALL ORDER : 025 CONTRACT | D : 20010928025 COUNTI ES : DEKALB
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;01
CONTRACT TI ME : 60 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ST-025-007-002

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #7 (U.S.#11) from S.R #35 ( MP 227.585) to MP 236. 652
in Fort Payne. Length 8.067 m.

SET- ASI DE :
VENDCOR TOTAL % OVER
RANK  NUMBER NAME Bl D LOW BI D
1 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 683, 185. 40 100. 0000%

2 07002 GO0OD HOPE CONTRACTI NG CO., I NC. $ 683, 482. 15 100. 0434%



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 025 -2
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT I D : 20010928025 COUNTI ES : DEKALB
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT 01
SET- ASI DE :

[( 1 ) 10011 (2 ) 07002

| JACKSON PAVI NG & CONSTRUCTI | GOOD HOPE CONTRACTI NG CO.
LINE NO / | TEM CODE / ALT | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001  Tot al
|
0010 405A000 2730.000 GAL | 0. 90000 2457. 00 1. 50000 4095. 00
Tack Coat |
0020 408A051 13000. 000 SQYD| 0. 79000 10270. 00 0. 52000 6760. 00

Pl ani ng Exi sting Pavenent |
(Approxi mately 0.00" Thru 1.0" Thick) |

Solid Wite, Cass 3W Type A Traffic |
Stripe (6" Wde) |

I |

I |

I |

I |

| |

0030 408A052 76830. 000 SQYD| 0. 42000 32268. 60| 0. 52000 39951. 60|
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 1.10" Thru 2.0" Thick) | | |
0040 410B000 1.000 EACH 790. 00000 790. 00| 5000. 00000 5000. 00|
St at e Furni shed Profil ograph | | |
0050 424A360 4220.000 TON | 32. 15000 135673. 00| 36. 63000 154578. 60|
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, 1/2" Maxi num Aggregate | | |
Size Mx, ESAL Range CD | | |
0060 424B651 8450. 000 TON | 24. 58000 207701. 00| 23. 26000 196547. 00|
Super pave Bitum nous Concrete Upper | | |

Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range C/D | | |
0070 424B656 840. 000 TON | 38. 30000 32172. 00| 40. 26000 33818. 40|
Super pave Bitum nous Concrete Upper | | |

Bi nder Layer, Patching ,1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0080 424B686 1680. 000 TON | 39. 60000 66528. 00| 35. 26000 59236. 80|
Super pave Bitum nous Concrete Lower | | |

Bi nder Layer, Patching ,1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0090 430B004 2670.000 TON | 12. 67000 33828. 90| 10. 00000 26700. 00|
Aggregate Surfacing (ALDOT #810) | | |
0100 600A000 LUMP| 26270. 00000 26270. 00| 14362. 85000 14362. 85|
Mobi i zation | | |
0110 701C000 22.000 M LE| 320. 00000 7040. 00| 320. 00000 7040. 00|
Broken Tenporary Traffic Stripe | | |
0120 7010001 20.000 M LE| 360. 00000 7200. 00| 360. 00000 7200. 00|
Solid Tenporary Traffic Stripe | | |
0130 701Gl25 1270.000 LF | 3. 52000 4470. 40| 3. 52000 4470. 40|
I |

I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT I D : 20010928025
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT 01
SET- ASI DE :

DATE : 09/28/01
PAGE : 025 -3

I
I
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0140 701G133 1270.000 LF |
Solid Yellow, Cass 3W Type A Traffic |
Stripe (6" Wde) |

0150 701HO001 2540.000 LF |
Solid Traffic Stripe Renoved (Plastic) |

0160 702A041 11. 000 M LE|

|

Solid Wiite, Profiled Traffic Stripe

(6" Wde) |
0170 702A042 4.000 M LE]|
Broken Yellow, Profiled Traffic Stripe |
(6" Wde) |
0180 702A043 6.000 M LE|
Solid Yellow, Profiled Traffic Stripe |
(6" Wde) |
0190 702B011 300.000 LF |

Dotted Profiled Traffic Stripe (6" Wde |
0200 703A002 650. 000 SQFT|
Traffic Control Markings, Cass 2, Type |
A
0210 703B002 70.000 SQFT|
Traffic Control Legends, Cass 2, Type |
0220 705A030 30. 000 EACH
Pavement Markers, Class A-H Type 2-C |
0230 705A032 155. 000 EACH
Pavement Markers, Class A-H Type 1-B |
0240 705A037 440. 000 EACH
Pavement Markers, Class A-H Type 2-D |

0250 730H000 6100. 000 LF
Loop Detector
0260 7301 000

Shi el ded Loop Detector Home-Run Cabl e
0270 740B000
Construction Signs
0280 740E000
Cones (36 Inches High) |
0290 740MD01 300. 000 EACH
Bal | ast For Cone |
SECTI ON TOTALS |

I

4300. 000 LF I
680. 000 SQ:TI
300. 000 EACHI

( 1 ) 10011 |
JACKSON PAVI NG & CONSTRUCTI

UNI T PRI CE AI\/DUNTI

'''''' 3.70000  4699. 00|

I

0. 50000 1270. ooI

3950. 00000 43450. ooI

I

1975. 00000 7900. ooI

I

3950. 00000 23700. ooI

I

1. 85000 555. ooI

2. 00000 1300. ooI

I

3. 00000 210. ooI

5. 25000 157. 50I

5. 00000 775. ooI

5. 25000 2310. ooI

3. 50000 21350. ooI

1. 00000 4300. ooI

4. 25000 2890. ooI

4.50000 1350. ooI

1. 00000 300. ooI

$ 683,185 40I

''''''''''' $ 683, 185. 40

COUNTI ES : DEKALB
(2 ) 07002 I ( )

| GOOD HOPE CONTRACTI NG CO., |
UNI T PRI CE ANDUNTI UNI T PRI CE AMOUNT
______ 370000 ases.co| T

I

0. 50000 1270. ooI

3950. 00000 43450 ooI

I

1975. 00000 7900. ooI

I

3950. 00000 23700 ooI

I

1. 85000 555. ooI

2.00000 1300. ooI

I

3. 00000 210. ooI

5. 25000 157. 50I

5. 00000 775. ooI

5. 25000 2310. ooI

3. 50000 21350. ooI

1. 00000 4300. ooI

9. 00000 6120. ooI

12. 50000 3750. ooI

6. 25000 1875. ooI
$ 683,482 15I $ 0. 00
"""""""" s ossasras g T



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01

PACGE : 030 -1
VENDOR RANKI NG

CALL ORDER : 030 CONTRACT | D : 20010928030 COUNTI ES : MONRCE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
CONTRACT TI ME : 30 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : 99-408-503-021-111

for constructing the Turn Lane and Accel eration Lane on SR
#47 northeast of Mnroeville at the Georgia Pacific

entrance. - Length 0.275 mile
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUMBER NAME BI D LOW BI D

1 01018 APAC- ALABAMA, | NC. $ 117, 355. 25 100. 0000%
2 03081 CARDWELL CORPORATI ON $ 136, 318. 85 116. 1591%
3 19100 SOQUTHWEST ALABAMA CONSTRUCTI ON, LLC $ 165, 727. 98 141. 2191%



09/ 28/ 01
030 -2

4485.
6921.

3825.

531.

22000.

3775.

12500.

15100.

17500.

27550.

357.
4870.

75

00

25

00

00

00

00

00

00

50

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE :
TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT | D : 20010928030 COUNTI ES : MONRCE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :
| 1 ) 01018 | ( 2 ) 03081 | 3 ) 19100
| APAC- ALABAMVA, | NC. | CARDWELL CORPORATI ON | SOUTHWEST ALABANMA CONSTRUCTI O
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE
------------------------------------------ O
SECTI ON 0001  TOTAL
| I |
0010 210A000 598. 000 CUYD| 5. 50000 3289. 00| 6. 00000 3588. 00| 7.50000
Uncl assi fi ed Excavation | | |
0020 210D021 839. 000 CUYD| 5. 00000 4195. 00| 10. 00000 8390. 00| 8. 25000
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0030 401A000 1530. 000 SQYD| 0. 55000 841. 50| 0. 55000 841. 50| 2. 50000
Bi t um nous Treatment A | | |
0040 405A000 425.000 GAL | 2. 00000 850. 00| 2.00000 850. 00| 1. 25000
Tack Coat | | |
0050 424A360 352.000 TON | 52. 50000 18480. 00| 52. 50000 18480. 00| 62. 50000
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, 1/2" Maxi num Aggregate | | |
Size Mx, ESAL Range C/D | | |
0060 424A366 50. 000 TON | 70. 00000 3500. 00| 70. 00000 3500. 00| 75. 50000
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, Leveling ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0070 424B651 200. 000 TON | 52. 00000 10400. 00| 52. 00000 10400. 00| 62. 50000
Super pave Bitum nous Concrete Upper | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range C/D | | |
0080 424B659 200. 000 TON | 59. 00000 11800. 00| 59. 00000 11800. 00| 75. 50000
Super pave Bitum nous Concrete Upper | | |
Bi nder Layer, Leveling ,1" Maxi num | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0090 424C361 280.000 TON | 52. 00000 14560. 00| 52. 00000 14560. 00| 62. 50000
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C/D | | |
0100 600A000 LUMP| 26000. 00000 26000. 00| 33630. 00000 33630. 00| 27550. 00000
Mobi i zation | | |
0110 630A000 13.000 LF | 15. 00000 195. 00| 25. 00000 325. 00| 27.50000
Steel Beam Guardrail, Cass A Type 1 | | |
0120 6300070 2.000 EACH 1750. 00000 3500. 00| 2100. 00000 4200. 00| 2435. 00000
Guardrail End Anchor, Type 10 Series | | |



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT I D : 20010928030 COUNTI ES :
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :

MONROE

DATE :
PAGE :

09/ 28/ 01
030 -3

[( 1 ) 01018 (2 ) 03081

| APAC- ALABAMA, | NC. | CARDVELL CORPORATI ON
LINE NO / | TEM CODE / ALT | |

| UNIT PRICE AMOUNT| UNIT PRI CE

AMOUNT|

1000. 00|

1000.

200.

5600.

1500.

| TEM DESCRI PTI ON QUANTI TY

__________________________________________ e e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e e e m e — ==

0130 652A057 1.000 ACRE| 600. 00000 600. 00 1000. 00000
Seeding (M x 3A) |

0140 656A000 1.000 ACRE| 600. 00000 600. 00 1000. 00000
Mul ching, dass A Type 1 |

0150 665F000 50. 000 EACH 5. 00000 250. 00 4.00000
Hay Bal es |

0160 665J000 1400. 000 LF | 4.00000 5600. 00 4.00000
Silt Fence, Type A |

0170 680A000 LUMP| 1500. 00000 1500. 00 1500. 00000
Engi neering Control s |

0180 701A028 1.000 M LE| 1600. 00000 1600. 00 2500. 00000

Solid Wite, dass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0190 701A032 1.000 M LE| 1600. 00000 1600. 00

I

I

I

I

I

I

I

I

I

I

I

|
[ 2500. 00000

Solid Yellow, Class 2, Type A Traffic | |

Stripe (0.06" Thick) (6" Wde) | |
0200 701B009 575.000 LF | 0. 85000 488. 75| 1. 00000

Dotted Cass 2, Type A Traffic Stripe | |

(0.09" Thick) (6" Wde) | [
0210 701C003 2.000 M LE| 400. 00000 800. 00| 500. 00000

Solid Tenporary Traffic Stripe (Paint) | |
0220 703A002 496. 000 SOQFT| 2. 00000 992. 00| 3. 00000

Traffic Control Markings, Cdass 2, Type | |

A | I
0230 703B002 45.000 SQFT| 2. 00000 90. 00| 4.00000

Traffic Control Legends, Cass 2, Type | |
0240 703D002 337.000 SQFT| 2. 00000 674. 00| 1. 30000

Tenmporary Traffic Control Markings | |

(Pai nt) | |
0250 705A031 35.000 EACH 5. 00000 175. 00| 5. 00000

Pavement Markers, Class A-H Type 1-A | |
0260 705A037 37.000 EACH 5. 00000 185. 00| 5. 25000

Pavement Markers, Class A-H Type 2-D | |
0270 740B000 192. 000 SQFT]| 7.50000 1440. 00| 12. 00000

Construction Signs | |
0280 740D000 75.000 EACH 38. 00000 2850. 00| 50. 00000

I

Channel i zi ng Druns |

2500.

2500.

575.

1000.

1488.

180.

438.

175.

194.

2304.

3750.

0
0
0
0
0
0
0
0
0
0
1
0
2
0
0

0
0
0
0
0

0
0

0
0

0
0

0
5
0
0

3 )

19100

OUTHWEST ALABAMA CONSTRUCTI O

UNI T PRI CE

10.

12500.

1250.

1750.

275.

11.

75.

92000

00000

00000

00000

. 75000

00000

. 75000

. 75000

. 75000

. 99000

. 99000

85000

35000

112.

15288.

12500.

1250.

1750.

1581.

550.

1364.

123.

589.

279.

369.

2275.

5651.

00

00

00

00

25

00

00

75

75

65

63

20

25



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 030 -4
TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT | D : 20010928030 COUNTI ES : MONRCE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 03081 | ( 3 ) 19100
| APAC- ALABAMVA, | NC. | CARDWELL CORPORATI ON | SOUTHWEST ALABANMA CONSTRUCTI O
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0290 740E000 50. 000 EACH 4.00000 200. 00| 20. 00000 1000. 00| 10. 90000 545. 00
Cones (36 Inches High) | | |
0300 740MD01 50. 000 EACH 2. 00000 100. 00| 7. 00000 350. 00] 7.65000 382.50
Bal | ast For Cone | | |
SECTI ON TOTALS | $ 117, 355. 25| $ 136, 318. 85| $ 165, 727. 98
------------------------------------------ O
CONTRACT TOTALS | $ 117, 355. 25| $ 136, 318. 85| $ 165, 727. 98



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 032 -1

VENDOR RANKI NG

CALL ORDER : 032 CONTRACT | D : 20010928032 COUNTI ES : COFFEE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;07
CONTRACT TI ME : 60 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : 99-507-162-134-101

for constructing the Bridge Culvert Extension on S. R #134 at
Bl anket Creek in Enterprise. Length 0.057 m.

SET- ASI DE :
VENDCOR TOTAL % OVER
RANK  NUMBER NAME Bl D LOW BI D

1 03047 CARTER' S CONTRACTI NG SERVI CES, | NC. $ 197,192. 10 100. 0000%
2 20048 TRI PLE C CONSTRUCTI ON $ 218,647.70 110. 8806%
3 19015 S & C MATERI ALS & PAVI NG, | NC $ 225,192. 60 114.1996%
4 04009 W W DYAR & SONS, | NC. $ 233,346. 74 118. 3347%



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT 1D : 20010928032 COUNTI ES : COFFEE
LETTI NG DATE : 09/28/01 10:00 AM DISTRICT  : 07
SET- ASI DE :
( 1 ) 03047 (2 ) 20048 (
CARTER S CONTRACTI NG SERVI C | TRI PLE C CONSTRUCTI ON S

I

I
LINE NO/ | TEM CODE / ALT | |

| UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT

DATE : 09/28/01
PAGE : 032 -2

3 ) 19015
& C MATERI ALS & PAVING, | NC
UNI T PRI CE AMOUNT
3. 50000 350. 00
180. 00000 720. 00
8. 00000 21040. 00
20. 00000 2320. 00
30. 00000 3900. 00
0. 80000 20225. 60
22. 00000 66880. 00
350. 00000 47950. 00
15000. 00000 15000. 00
32. 00000 12704. 00
6. 00000 1254. 00
22. 00000 4400. 00
2150. 00000 8600. 00
6. 00000 2940. 00
750. 00000 750. 00
5. 00000 2200. 00
750. 00000 750. 00

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ O
SECTI ON 0001  Tot al
| I |
0010 206D001 100. 000 LF | 3. 33000 333. 00| 10. 00000 1000. 00|
Rermovi ng Guardrai | | | |
0020 206E008 4.000 EACH 111. 00000 444. 00| 250. 00000 1000. 00|
Rermovi ng Guardrail End Anchor (Al Type | | |
0030 210D011 2630. 000 cCuYyD 7.25000 19067. 50| 7.00000 18410. 00|
Borrow Excavation (A-4 or Better) | | |
0040 214A000 116. 000 CUYD| 13. 30000 1542. 80| 10. 00000 1160. 00|
Structure Excavation | | |
0050 214B001 130. 000 CUYD| 34. 85000 4530. 50| 37.50000 4875. 00|
Foundati on Backfill, Commerci al | | |
0060 502A000 25282.000 LB | 0. 59000 14916. 38| 0. 60000 15169. 20|
St eel Rei nforcement | | |
0070 5051 000 3040. 000 SQFT| 10. 65000 32376. 00| 10. 00000 30400. 00|
Tenporary Steel Sheet Piling | | |
0080 524B011 137.000 CUYD| 377. 40000 51703. 80| 675. 00000 92475. 00|
Cul vert Concrete Extension (Cast In | | |
Pl ace) | | |
0090 600A000 LUMP| 21317. 21000 21317. 21| 8500. 00000 8500. 00|
Mobi i zation | | |
0100 6100001 397.000 TON | 38. 85000 15423. 45| 29. 00000 11513. 00|
Loose Riprap, Cass 2 | | |
0110 610D003 209. 000 SQYD| 2. 22000 463. 98| 2.50000 522. 50|
Filter Blanket, Geotextile | | |
0120 630A000 200.000 LF | 24. 42000 4884. 00| 13. 00000 2600. 00|
Steel Beam Guardrail, Cass A Type 1 | | |
0130 630C050 4.000 EACH 2497. 50000 9990. 00| 3750. 00000 15000. 00|
Guardrail End Anchor, Type 20 Series | | |
0140 636A002 490. 000 LF | 6. 65000 3258. 50| 4.00000 1960. 00|
Barbed Wre Fence, 5 Strands, 5 Feet | | |
Hi gh | I |
0150 652A061 1.000 ACRE| 811. 00000 811. 00| 650. 00000 650. 00|
Seeding (M x 3E) | | |
0160 654A001 440. 000 SQYD| 2. 66000 1170. 40| 3. 75000 1650. 00|
Sol i d Soddi ng (Bermnuda) | | |
0170 656A000 1.000 ACRE| 811. 00000 811. 00| 500. 00000 500. 00|
I I

Mul ching, Cdass A Type 1 |



CALL ORDER : 032

LETTI NG DATE : 09/28/01 10:00 AM

SET- ASI DE :

ALABAMA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0180 659A000 320. 000
Erosion Control Netting, Class A

0190 665F000 40. 000
Hay Bal es

0200 665J000 468. 000
Silt Fence, Type A

0210 680A000
Engi neering Control s

0220 740B000 212. 000
Construction Signs

0230 740D000 35. 000
Channel i zi ng Druns

0240 740E000 35. 000
Cones (36 Inches High)

0250 740MD01 35. 000

Bal | ast For Cone
SECTI ON TOTALS

CONTRACT 1D : 20010928032 COUNTI ES : COFFEE
DISTRICT  : 07
[( 1 ) 03047 (2 ) 20048 I (
| CARTER S CONTRACTI NG SERVI C | TRI PLE C CONSTRUCTI ON |'S
I UNI T PRI CE ANCUNTI UNI T PRI CE AMOUNT
SQYD| 2. 10000 672. 00| 2. 50000 800. 00
EACHI 6. 65000 266.00I 6. 00000 240. 00
LF I 5. 66000 2648.88I 3. 50000 1638. 00
LUNPI 4440. 00000 444o.ooI 2500. 00000 2500. 00
SQFTI 11. 65000 2469.80I 15. 00000 3180. 00
EACHI 77. 70000 2719.50I 60. 00000 2100. 00
EACHI 17. 76000 621.60I 20. 00000 700. 00
EACHI 8. 88000 310 SOI 3. 00000 105. 00
| |

DATE : 09/28/01
PAGE : 032 -3
3 ) 19015
& C MATERI ALS & PAVING, | NC
UNI T PRI CE AMOUNT
4.50000 1440. 00
6. 00000 240. 00
6. 00000 2808. 00
2000. 00000 2000. 00
18. 00000 3816. 00
70. 00000 2450. 00
8. 00000 280. 00
5. 00000 175. 00
$  225,192.60
$  225,192.60



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 032 -4
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20010928032 COUNTI ES : COFFEE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 07
SET- ASI DE :

[( 4 ) 04009

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  Tot al
| I |
0010 206D001 100. 000 LF | 3. 60000 360. 00| |
Rermovi ng Guardrai | | | |
0020 206E008 4.000 EACH 120. 00000 480. 00| |
Rermovi ng Guardrail End Anchor (Al Type | | |
0030 210D011 2630. 000 cCuYyD 9. 60000 25248. 00| |
Borrow Excavation (A-4 or Better) | | |
0040 214A000 116. 000 CUYD| 12. 00000 1392. 00| |
Structure Excavation | | |
0050 214B001 130. 000 CUYD| 30. 00000 3900. 00| |
Foundati on Backfill, Commerci al | | |
0060 502A000 25282.000 LB | 0. 72000 18203. 04| |
St eel Rei nforcement | | |
0070 5051 000 3040. 000 SQFT| 8.10000 24624. 00| |
Tenporary Steel Sheet Piling | | |
0080 524B011 137.000 CUYD| 660. 00000 90420. 00| |
Cul vert Concrete Extension (Cast In | | |
Pl ace) | | |
0090 600A000 LUMP| 20000. 00000 20000. 00| |
Mobi i zation | | |
0100 6100001 397.000 TON | 35. 00000 13895. 00| |
Loose Riprap, Cass 2 | | |
0110 610D003 209. 000 SQYD| 5. 70000 1191. 30| |
Filter Blanket, Geotextile | | |
0120 630A000 200.000 LF | 25. 20000 5040. 00| |
Steel Beam Guardrail, Cass A Type 1 | | |
0130 630C050 4.000 EACH 2500. 00000 10000. 00| |
Guardrail End Anchor, Type 20 Series | | |
0140 636A002 490. 000 LF | 6. 00000 2940. 00| |
Barbed Wre Fence, 5 Strands, 5 Feet | | |
Hi gh | I |
0150 652A061 1.000 ACRE| 612. 00000 612. 00| |
Seeding (M x 3E) | | |
0160 654A001 440. 000 SQYD| 7.80000 3432. 00| |
Sol i d Soddi ng (Bermnuda) | | |
0170 656A000 1.000 ACRE| 612. 00000 612. 00| |
I I

Mul ching, Cdass A Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

09/ 28/ 01
032 -5

CALL ORDER : 032 CONTRACT | D : 20010928032 COUNTI ES : COFFEE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT ;07
SET- ASI DE :
[( 4 ) 04009 | ( ) |
| W W DYAR & SONS, | NC. [ |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|
------------------------------------------ e A e e e .
0180 659A000 320. 000 SQYD| 3.12000 998. 40| |
Erosion Control Netting, Class A | | |
0190 665F000 40. 000 EACH 6. 60000 264. 00| |
Hay Bal es | | |
0200 665J000 468.000 LF | 5. 00000 2340. 00| |
Silt Fence, Type A | | |
0210 680A000 LUMP| 3000. 00000 3000. 00| |
Engi neering Control s | | |
0220 740B000 212.000 SQFT| 10. 00000 2120. 00| |
Construction Signs | | |
0230 740D000 35.000 EACH 40. 00000 1400. 00| |
Channel i zi ng Druns | | |
0240 740E000 35.000 EACH 15. 00000 525. 00| |
Cones (36 Inches High) | | |
0250 740MD01 35.000 EACH 10. 00000 350. 00| |
Bal | ast For Cone | | |
SECTI ON TOTALS | $ 233, 346. 74| $ 0. 00|
------------------------------------------ e A e e e .
CONTRACT TOTALS | $ 233, 346. 74| $ 0. 00|



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 033 -1

VENDOR RANKI NG

CALL ORDER : 033 CONTRACT I D : 20010928033 COUNTI ES : CHOCTAW CLARKE

LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08 WASHI NGTON OTHERS
CONTRACT TI ME : 90 Wor ki ng Days (avail abl e days)

CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 99-508-000-000-120

for constructing the Bridge Coating at various sites in the
Ei ghth Division as indicated on the plans.

SET- ASI DE :
VENDCOR TOTAL % OVER
RANK  NUMBER NAME Bl D LOW BI D

1 13084 MB. E., INC $ 285, 225. 00 100. 0000%
2 16052 POSEI DON CONSTRUCTI ON, | NC. $ 388, 900. 00 136. 3485%
3 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 445, 445. 00 156. 1732%
4 13090 M&J CONSTRUCTI ON COMPANY OF PI NELLAS COUNTY, | NC. $ 625, 400. 00 219. 2655%
5 18053 ROYAL BRI DGE, | NC. $ 679, 900. 00 238.3732%



CALL ORDER : 033

LETTI NG DATE : 09/28/01

SET- ASI DE :

10: 00 AM

ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

CHOCTAW

WASHI NGTON

DATE :
PAGE :

CLARKE
OTHERS

09/ 28/ 01
033 -2

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 TOTAL

0010 521B001
Coat i ng Existing Bridge
732+98. 350

0020 521B002
Coat i ng Existing Bridge
394+00. 000

0030 521B003
Coat i ng Existing Bridge
890+65. 300

0040 521B004
Coat i ng Existing Bridge
31+03. 375

0050 521B005
Coat i ng Existing Bridge
287+04. 600

0060 521B006
Coat i ng Existing Bridge
1281+83. 000

0070 521B007
Coat i ng Existing Bridge
316+34. 917

0080 600A000
Mobi | i zat i on

0090 740B000
Construction Signs

0100 740D000
Channel i zi ng Druns

SECTI ON TOTALS

At

At

At

At

At

At

At

Station

Station

Station

Station

Station

Station

Station

108. 000

60. 000

CONTRACT | D : 20010928033
DI STRI CT . 08
[( 1 ) 13084 |
|[MB.E., INC
I I
| UNIT PRICE AMOUNT
e e e e e e e e e e e e e e e e e e e e e e .-
| I
LUWP|  78000. 00000 78000. 00
| |
LUWP|  82000. 00000 82000. 00
| |
LUWP| 7548. 00000 7548. 00
| |
LUWP|  19000. 00000 19000. 00
| |
LUWP|  14100. 00000 14100. 00
| |
LUWP|  11250. 00000 11250. 00
| |
LUWP|  68000. 00000 68000. 00
| |
LUWP| 5000. 00000 5000. 00
I I
SQFT| 0. 25000 27.00
| I
EACH| 5. 00000 300. 00
I I
| $ 285, 225. 00
e e e e e e e e e e e e e e e e e e e e e e .-
I $ 285, 225. 00

( 2 ) 16052

POSEI DON CONSTRUCTI ON, | NC.
I
UNI T PRI CE AMOUNT
I
107973. 00000 107973. 00
|
111659. 00000 111659. 00
|
6389. 00000 6389. 00
|
20545. 00000 20545. 00
|
19760. 00000 19760. 00
|
15338. 00000 15338. 00
|
91828. 00000 91828. 00
|
15000. 00000 15000. 00
I
1. 00000 108. 00
I
5. 00000 300. 00
I
$  388,900.00
$  388,900.00

3 )

03047

UNI T PRI CE

125900.

132100.

6400.

28300

21075

16365.

108700.

6437

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

125900.

132100.

6400.

28300

21075

16365.

108700.

6437

108.

| (
| CARTER S CONTRACTI NG SERVI CES

00

00

00

00

00

00

00



CALL ORDER

LETTI NG DATE :

033

09/ 28/ 01

SET- ASI DE :

LI NE NO /

| TEM DESCRI PTI ON

SECTI ON 0001

0010 521B001

| TEM CODE / ALT

Coat i ng Existing Bridge

732+98. 350
0020 521B002
Coat i ng EXi sti
394+00. 000
0030 521B003
Coat i ng EXi sti
890+65. 300
0040 521B004
Coat i ng EXi sti
31+03. 375
0050 521B005
Coat i ng EXi sti
287+04. 600
0060 521B006
Coat i ng EXi sti
1281+83. 000
0070 521B007
Coat i ng EXi sti
316+34. 917
0080 600A000
Mobi | i zat i on
0090 740B000

ng

ng

ng

ng

ng

ng

Bri dge

Bri dge

Bri dge

Bri dge

Bri dge

Bri dge

Construction Signs

0100 740D000

Channel i zi ng Druns
SECTI ON TOTALS

At

At

At

At

At

At

At

10: 00 AM

i on
Station
Station
Station
Station
Station

Station

108. 000

60. 000

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 033 -3
TABULATI ON OF BI DS
CONTRACT 1D : 20010928033 COUNTI ES : CHOCTAW CLARKE
DISTRICT  : 08 WASHI NGTON OTHERS
[( 4 ) 13090 |( 5 ) 18053 I ( )
| M&J CONSTRUCTI ON CO. OF PIN | ROYAL BRI DGE, | NC. |
I I I
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
o e e eeee—eao- o e e e e e eeeoaoaaos o e e e e e eeeeaoaaos
I I
154268. 00000 154268. 00| 161500. 00000 161500. 00
| | |
161800. 00000 161800. 00|  169500. 00000 169500. 00
| | |
20072. 00000 20072.00]  28984. 00000 28984. 00
| | |
42324. 00000 42324.00|  46000. 00000 46000. 00
| | |
39632. 00000 39632.00]  42000. 00000 42000. 00
' I I
37160. 00000 37160.00]  31000. 00000 31000. 00
| | |
133772. 00000 133772.00| 139500. 00000 139500. 00
| | |
30000. 00000 30000.00]  60000. 00000 60000. 00
I I
SQFT| 9. 00000 972. 00| 2.00000 216. 00
I I I
90. 00000 5400. 00| 20. 00000 1200. 00
I I I
| $  625,400.00] $ 679, 900.00] $ 0. 00
o e e eeee—eao- o e e e e e eeeoaoaaos o e e e e e eeeeaoaaos
| $  625,400.00] $ 679, 900.00] $



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 034 -1

VENDOR RANKI NG

CALL ORDER : 034 CONTRACT | D : 20010928034 COUNTI ES : W LCOX
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
CONTRACT TI ME : 30 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : 99-608-663-010-114

for constructing turn | anes on SR #10 at Lower Bridgeport
Road in Canden. - Length - 0.213 nmile

SET- ASI DE :
VENDCOR TOTAL % OVER
RANK  NUMBER NAME Bl D LOW BI D
1 03081 CARDWELL CORPORATI ON $ 122, 598. 60 100. 0000%
2 10026 JRD CONTRACTI NG | NC. $ 141, 978. 60 115. 8077%
3 01018 APAC- ALABAMA, | NC. $ 159, 931. 25 130. 4511%
4 19100 SOQUTHWEST ALABAMA CONSTRUCTI ON, LLC $ 191, 506. 00 156. 2057%



Super pave Bitum nous Concrete Base

Layer, 1 1/2" Maxi mum Aggregate Size

09/ 28/ 01
034 -2

624.
312.
5070.
1200.
10857.
16488.
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105.
1506.
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25806.
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3104.
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00

00
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00
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ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE :
TABULATI ON OF BI DS
CALL ORDER : 034 CONTRACT | D : 20010928034 COUNTI ES : W LCOX
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :
| ( 1 ) 03081 | ( 2 ) 10026 | ) 01018
| CARDWELL CORPORATI ON | JRD CONTRACTI NG | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE
------------------------------------------ O
SECTI ON 0001  TOTAL
| I |
0010 206C000 26. 000 sSQYD| 10. 00000 260. 00| 10. 00000 260. 00| 24. 00000
Rermovi ng Concrete Sidewal k | | |
0020 206D000 8.000 LF | 10. 00000 80. 00| 6. 00000 48. 00| 39. 00000
Rerovi ng Pi pe | | |
0030 206D002 676.000 LF | 2. 00000 1352. 00| 3. 00000 2028. 00| 7.50000
Rermovi ng Curb | | |
0040 206E000 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00| 300. 00000
Rermovi ng Headwal | s | | |
0050 210A000 1034. 000 CUYD| 4.00000 4136. 00| 5. 00000 5170. 00| 10. 50000
Uncl assi fi ed Excavation | | |
0060 210D021 1346. 000 CUYD| 6. 00000 8076. 00| 7.00000 9422. 00| 12. 25000
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0070 214A000 25.000 cCuyp 6. 00000 150. 00| 20. 00000 500. 00| 4.00000
Structure Excavation | | |
0080 214B001 21.000 cuyp 30. 00000 630. 00| 40. 00000 840. 00| 5. 00000
Foundati on Backfill, Commerci al | | |
0090 401A000 2152. 000 SQYD| 1. 00000 2152. 00| 1. 00000 2152. 00| 0. 70000
Bi t um nous Treatment A | | |
0100 405A000 278.000 GAL | 2. 00000 556. 00| 2.00000 556. 00| 2. 00000
Tack Coat | | |
0110 424A360 391.000 TON | 48. 75000 19061. 25| 48. 75000 19061. 25| 66. 00000
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, 1/2" Maxi num Aggregat e | | |
Size Mx, ESAL Range CD | | |
0120 424A366 200. 000 TON | 49. 75000 9950. 00| 49. 75000 9950. 00| 66. 00000
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, Leveling ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0130 424B651 32.000 TON | 47.00000 1504. 00| 47. 00000 1504. 00| 97. 00000
Super pave Bitum nous Concrete Upper | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range C/D | | |
0140 424C361 38.000 TON | 45. 50000 1729. 00| 45. 50000 1729. 00| 97. 00000
| I |
| I |
I I I

M x, ESAL Range C/D



Dotted C ass 2, Type A Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS
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DATE :
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01018
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I NC.

09/ 28/ 01
034 -3

0

35

34450

250.

27.
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500.

3600.

1300.

1400.
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00000

00000
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1400.
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.00
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00

00

00

00

00

00

00

00

CALL ORDER : 034 CONTRACT | D : 20010928034 COUNTI ES
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :
| ( 1 ) 03081 | ( 2 ) 10026
| CARDWELL CORPORATI ON | JRD CONTRACTI NG | NC.
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE
__________________________________________ e e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e e e e m e — ==
0150 428B000 1803. 000 LF | 0. 20000 360. 60| 0. 20000
Scoring Bitum nous Pavenent Surface By | |
Rol | i ng | |
0160 530A275 65.000 LF | 25. 00000 1625. 00| 50. 00000
18" Roadway Pipe (14 Gauge CC MP.1.) | |
(I'ncl udi ng El bows) | |
0170 600A000 LUMP| 23590. 00000 23590. 00| 31000. 00000 3
Mobi i zation | |
0180 614A000 2.000 cuyp 400. 00000 800. 00| 300. 00000
Sl ope Pavi ng | |
0190 618A000 30. 000 SQYD| 30. 00000 900. 00| 22. 00000
Concrete Sidewal k, 4" Thick | |
0200 619A101 2.000 EACH 500. 00000 1000. 00| 500. 00000
18" Side Drain Pipe End Treatnent, | |
Class 1 | |
0210 623B000 1330. 000 LF | 14. 00000 18620. 00| 12. 00000 1
Concrete Curb, Type N | |
0220 623B001 14.000 LF | 52. 00000 728. 00| 35. 00000
Concrete Curb, Type N Speci al | |
0230 652A057 2.000 ACRE| 800. 00000 1600. 00| 1000. 00000
Seeding (M x 3A) | |
0240 656A000 2.000 ACRE| 800. 00000 1600. 00| 1000. 00000
Mul ching, dass A Type 1 | |
0250 665F000 100. 000 EACH| 4.00000 400. 00| 10. 00000
Hay Bal es | |
0260 665J000 1000. 000 LF | 3. 00000 3000. 00| 5. 00000
Silt Fence, Type A | |
0270 680A000 LUMP| 1500. 00000 1500. 00| 5000. 00000
Engi neering Control s | |
0280 701A028 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000
Solid Wite, dass 2, Type A Traffic | |
Stripe (0.06" Thick) (6" Wde) | |
0290 701A032 1.000 M LE| 1400. 00000 1400. 00| 1400. 00000
Solid Yellow, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0300 701B009 380.000 LF 50000 190. 00| 0. 50000
I
I

(0.09" Thick) (6" W de)

I
I
| 0.
I
I



CALL ORDER

: 034
LETTI NG DATE :

09/ 28/ 01

SET- ASI DE :

ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

09/ 28/ 01
034 -4

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON
0310 701C003
Solid Tenmporary Traffic
0320 703A002
Traffic Control
A
0330 703B002
Traffic Control
0340 703D002
Tenporary Traffic Contro
(Pai nt)
0350 705A030
Pavenment Markers,
0360 705A031
Pavenment Markers,
0370 705A032
Pavenment Markers,
0380 705A037
Pavenment Markers,
0390 705A038
Pavenment Markers,
0400 740B000
Construction Signs
0410 740D000
Channel i zi ng Druns
0420 740EO000
Cones (36 Inches High)
0430 740MD01
Bal | ast For Cone
SECTI ON TOTALS

Mar ki ngs

Legends,

d ass
d ass
d ass
d ass

C ass

CONTRACT | D : 20010928034
10: 00 AM DI STRI CT : 08
| ( 1 ) 03081 [
| CARDWELL CORPORATI ON [
I
QUANTI TY | UNT PRICE AMOUNT]|
________________ e e e e e e e e e e e e e e e — -
3.000 M LE| 350. 00000 1050. 00|
Stripe (Paint) | |
1237.000 SQFT]| 1. 85000 2288. 45|
, Cass 2, Type | |
| I
113.000 SQFT]| 1. 85000 209. 05|
Class 2, Type | |
907. 000 SQFT| 0. 75000 680. 25|
| Mar ki ngs | |
I
50. 000 EACH 4.50000 225. 00|
A-H Type 2-C | |
55.000 EACH 4.50000 247. 50|
A-H Type 1-A | |
100. 000 EACH| 4.50000 450. 00|
A-H Type 1-B | |
39.000 EACH 4.50000 175. 50|
A-H Type 2-D | |
50. 000 EACH 4.50000 225. 00|
A-H Type 2-E | |
304. 000 SQFT| 12. 00000 3648. 00|
| I
75.000 EACH 50. 00000 3750. 00|
| I
50. 000 EACH 15. 00000 750. 00|
| I
50. 000 EACH 5. 00000 250. 00|
| I
| $ 122,598. 60
________________ e e e e e e e e e e e e e e e — -
| $ 122, 598. 60|

(&N

209.

680.

225.

247.

450.

175.

225.

2280.

4875.

05

25

00

50

00

50

00

00

00

DATE :
PAGE :
COUNTI ES : W LCOX
10026 (3 ) 01018
RD CONTRACTI NG, | NC. | APAC- ALABAMA, | NC
UNI T PRI CE AmmxmnI UNI T PRI CE

____ 350.00000  1080.00] 350 00000 1050.0C

1. 85000 2288.45I 1. 85000

I
1. 85000 209.05I 1. 85000
0. 75000 680.25I 0. 75000
I

4.50000 225.00I 4.50000

4.50000 247.50I 4.50000

4.50000 45o.ooI 4.50000

4.50000 175.50I 4.50000

4.50000 225.00I 4.50000

18. 00000 5472.00I 7. 50000

65. 00000 4875.00I 65. 00000

20. 00000 1ooo.ooI 6. 00000

5. 00000 25o.ooI 3. 00000

$ 141,978.60I $

"""""""" s 1aromseol s iso 031 2



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 034 -5
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20010928034 COUNTI ES : W LCOX
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :

(4 ) 19100
SOUTHVEST ALABAMA CONSTRUCT

I
I
LINE NO / | TEM CODE / ALT |
I

Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range C/D

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  TOTAL
| I |
0010 206C000 26. 000 sSQYD| 45. 00000 1170. 00| |
Rermovi ng Concrete Sidewal k | | |
0020 206D000 8.000 LF | 47.50000 380. 00| |
Rerovi ng Pi pe | | |
0030 206D002 676.000 LF | 12. 55000 8483. 80| |
Rermovi ng Curb | | |
0040 206E000 4.000 EACH 475. 75000 1903. 00| |
Rermovi ng Headwal | s | | |
0050 210A000 1034. 000 CUYD| 8. 75000 9047. 50| |
Uncl assi fi ed Excavation | | |
0060 210D021 1346. 000 CUYD| 9. 25000 12450. 50| |
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0070 214A000 25.000 cCuyp 25. 00000 625. 00| |
Structure Excavation | | |
0080 214B001 21.000 cuyp 35. 00000 735. 00| |
Foundati on Backfill, Commerci al | | |
0090 401A000 2152. 000 SQYD| 2. 75000 5918. 00| |
Bi t um nous Treatment A | | |
0100 405A000 278.000 GAL | 1. 50000 417. 00| |
Tack Coat | | |
0110 424A360 391.000 TON | 62. 50000 24437. 50| |
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, 1/2" Maxi num Aggregat e | | |
Size Mx, ESAL Range CD | | |
0120 424A366 200. 000 TON | 75. 75000 15150. 00| |
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, Leveling ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0130 424B651 32.000 TON | 62. 50000 2000. 00| |
Super pave Bitum nous Concrete Upper | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range C/D | | |
0140 424C361 38.000 TON | 67. 50000 2565. 00| |
| I |
| I |
I I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 034 -6
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20010928034 COUNTI ES : W LCOX
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :

(4 ) 19100
SOUTHVEST ALABAMA CONSTRUCT

I
I
LINE NO / | TEM CODE / ALT |
I

Dotted C ass 2, Type A Traffic Stripe
(0.09" Thick) (6" Wde)

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ O
0150 428B000 1803. 000 LF | 1. 25000 2253. 75| |
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | [ |
0160 530A275 65.000 LF | 45. 45000 2954, 25| |
18" Roadway Pipe (14 Gauge CC MP.1.) | | |
(I'ncl udi ng El bows) | | |
0170 600A000 LUMP| 19750. 00000 19750. 00| |
Mobi i zation | | |
0180 614A000 2.000 cuyp 275. 00000 550. 00| |
Sl ope Pavi ng | | |
0190 618A000 30. 000 SQYD| 55. 25000 1657. 50| |
Concrete Sidewal k, 4" Thick | | |
0200 619A101 2.000 EACH 755. 25000 1510. 50| |
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0210 623B000 1330. 000 LF | 14. 75000 19617. 50| |
Concrete Curb, Type N | | |
0220 623B001 14.000 LF | 21. 35000 298. 90| |
Concrete Curb, Type N Speci al | | |
0230 652A057 2.000 ACRE| 850. 00000 1700. 00| |
Seeding (M x 3A) | | |
0240 656A000 2.000 ACRE| 850. 00000 1700. 00| |
Mul ching, dass A Type 1 | | |
0250 665F000 100. 000 EACH| 2. 35000 235. 00| |
Hay Bal es | | |
0260 665J000 1000. 000 LF | 12. 75000 12750. 00| |
Silt Fence, Type A | | |
0270 680A000 LUMP| 17750. 00000 17750. 00| |
Engi neering Control s | | |
0280 701A028 1.000 M LE| 1250. 00000 1250. 00| |
Solid Wite, dass 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) | [ |
0290 701A032 1.000 M LE| 1750. 00000 1750. 00| |
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.06" Thick) (6" Wde) | |
00| |
I |
I I

I
I
0300 701B009 380.000 LF | 2. 75000 1045.
I
I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01

PACGE : 034 -7

TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20010928034
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 08
SET- ASI DE :

COUNTI ES : W LCOX

I
I
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
0310 701C003 3.000 M LE
Solid Tenporary Traffic Stripe (Paint) |
0320 703A002 1237.000 SQFT
Traffic Control Markings, Cdass 2, Type |
A |
0330 703B002 113. 000 SQFT
Traffic Control Legends, Cass 2, Type |
0340 703D002 907.000 SQFT
Tenmporary Traffic Control Markings |
(Pai nt)
0350 705A030 50. 000 EACH
Pavement Markers, Class A-H Type 2-C |
0360 705A031 55. 000 EACH
Pavement Markers, Class A-H Type 1-A |
0370 705A032 100. 000 EACH
Pavenment Markers, Class A-H Type 1-B |
0380 705A037 39.000 EACH
Pavement Markers, Class A-H Type 2-D |
0390 705A038 50. 000 EACH
Pavement Markers, Class A-H Type 2-E |
0400 740B000 304.000 SQFT
Construction Signs |
0410 740D000 75.000 EACH
Channel i zi ng Druns |
0420 740E000 50. 000 EACH
Cones (36 Inches High) |
0430 740MD01 50. 000 EACH
Bal | ast For Cone |
SECTI ON TOTALS |
__________________________________________ +

4 )

(
SOUTHWEST ALABAMA CONSTRUCT

12.

12.
67.
12.

19100

. 25000

. 75000

. 75000

. 75000

. 75000

75000

. 75000

75000

00000

50000

367.

1587.

487.

536.

975.

497.

487.

3876.

5025.



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 035 -1
VENDOR RANKI NG

CALL ORDER : 035 CONTRACT | D : 20010928035 COUNTI ES : SHELBY
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 45 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : 99-803-595-290-101

for constructing the Resurfacing, Drainage Extensions and
Traffic Stripe at various sites in Oak Muntain State Park.

SET- ASI DE :
VENDCOR TOTAL % OVER
RANK  NUMBER NAME Bl D LOW BI D

1 01018 APAC- ALABAMA, | NC. $ 406, 428. 04 100. 0000%
2 07002 GOOD HOPE CONTRACTI NG CO., I NC. $ 409, 848. 30 100. 8415%
3 04013 DUNN CONSTRUCTI ON COVPANY, | NC $ 518, 909. 75 127.6757%



36" Roadway Pipe (Cass 3 RC)

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 035 -2
TABULATI ON OF BI DS
CALL ORDER : 035 CONTRACT | D : 20010928035 COUNTI ES : SHELBY
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| 1 ) 01018 | ( 2 ) 07002 | ) 04013
| APAC- ALABAMVA, | NC. | GOOD HOPE CONTRACTI NG CO., | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  Tot al
| I |
0010 206D003 100. 000 LF | 3. 83000 383. 00| 25. 00000 2500. 00| 9. 40000 940. 00
Rermoving Curb And Gutter | | |
0020 210D000 250. 000 cCuUYD| 35. 00000 8750. 00| 15. 50000 3875. 00| 8. 20000 2050. 00
Borrow Excavati on | | |
0030 214A000 54.000 CUYD| 38. 24000 2064. 96| 15. 00000 810. 00| 8. 20000 442.80
Structure Excavation | | |
0040 214B001 78.000 CUYD| 38. 24000 2982. 72| 19. 25000 1501. 50| 21. 05000 1641. 90
Foundati on Backfill, Commerci al | | |
0050 405A000 1159. 000 GAL | 1. 10000 1274. 90| 1. 25000 1448. 75| 0. 80000 927. 20
Tack Coat | | |
0060 424A340 1677.000 TON | 32. 93000 55223. 61| 29. 85000 50058. 45| 39. 85000 66828. 45
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, 1/2" Maxi num Aggregate | | |
Size Mx, ESAL Range A/B | | |
0070 424A341 611. 000 TON | 34. 41000 21024. 51| 34. 00000 20774. 00| 40. 20000 24562. 20
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, 3/4" Maxi num Aggregat e | | |
Size Mx, ESAL Range A/B | | |
0080 424B636 3354. 000 TON | 27.80000 93241. 20| 27. 31000 91597. 74| 34. 50000 115713. 00
Super pave Bitum nous Concrete Upper | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range A/ B | | |
0090 424B666 3963. 000 TON | 27.80000 110171. 40| 27. 31000 108229. 53| 46. 80000 185468. 40
Super pave Bitum nous Concrete Lower | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range A/ B | | |
0100 424B670 500. 000 TON | 51. 09000 25545. 00| 38. 00000 19000. 00| 45. 00000 22500. 00
Super pave Bitum nous Concrete Lower | | |
Bi nder Layer, Patching ,1" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0110 530A103 8.000 LF | 109. 25000 874. 00| 106. 56000 852. 48| 60. 00000 480. 00
30" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | | |
0120 530A104 8.000 LF | 118. 00000 944. 00| 116. 30000 930. 40| 85. 00000 680. 00
| I |
I I I

( Ext ensi on)



Traffic Control

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 035 -3
TABULATI ON OF BI DS
CALL ORDER : 035 CONTRACT | D : 20010928035 COUNTI ES : SHELBY
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 03
SET- ASI DE :
| 1 ) 01018 | ( 2 ) 07002 | 3 ) 04013
| APAC- ALABAMVA, | NC. | GOOD HOPE CONTRACTI NG CO., | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0130 600A000 LUMP| 1885. 00000 1885. 00| 34064. 75000 34064. 75| 13500. 00000 13500. 00
Mobi i zation | | |
0140 610D000 48. 000 SQYD| 5. 72000 274. 56| 5. 00000 240. 00| 1. 75000 84. 00
Filter Bl anket | |
0150 619A054 2.000 EACH 1638. 82000 3277. 64| 990. 00000 1980. 00| 2200. 00000 4400. 00
30" Roadway Pipe End Treatnent, C ass 2 | | |
0160 619A055 2.000 EACH 1966. 58000 3933. 16| 1320. 00000 2640. 00| 3040. 00000 6080. 00
36" Roadway Pipe End Treatnent, C ass 2 | | |
0170 620A000 2.000 cuyp 1311. 05000 2622. 10| 500. 00000 1000. 00| 1170. 00000 2340. 00
M nor Structure Concrete | | |
0180 623C000 250.000 LF | 24. 04000 6010. 00| 20. 00000 5000. 00| 14. 00000 3500. 00
Conbi nation Curb & CGutter, Type C | | |
0190 652A053 7.000 ACRE| 780. 76000 5465. 32| 750. 00000 5250. 00| 550. 00000 3850. 00
Seeding (M x 1E) | | |
0200 656A001 7.000 ACRE| 520. 50000 3643. 50| 500. 00000 3500. 00| 550. 00000 3850. 00
Mul chi ng, dass A Type 2 | | |
0210 659A000 2630. 000 SQYD| 2. 08000 5470. 40| 2.00000 5260. 00| 2. 75000 7232.50
Erosion Control Netting, Class A | | |
0220 665F000 1054. 000 EACH| 5. 00000 5270. 00| 5. 50000 5797. 00| 6. 50000 6851. 00
Hay Bal es | | |
0230 6651 000 9.000 TON | 50. 00000 450. 00| 50. 00000 450. 00| 25. 00000 225.00
Tenporary Riprap, Cass 2 | | |
0240 6653000 3400. 000 LF | 5. 00000 17000. 00| 3.10000 10540. 00| 4.10000 13940. 00
Silt Fence, Type A | | |
0250 701A006 14. 000 M LE| 371. 05000 5194. 70| 500. 00000 7000. 00| 400. 00000 5600. 00
Solid Wite, Cass 1, Type A Traffic | | |
Stripe (6" Wde) | | |
0260 701A014 2.000 M LE| 412. 28000 824. 56| 500. 00000 1000. 00| 440. 00000 880. 00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wde) | | |
0270 7010001 2.000 M LE| 329. 83000 659. 66| 500. 00000 1000. 00| 352. 00000 704.00
Solid Tenporary Traffic Stripe | | |
0280 703A002 4890. 000 SQFT| 1. 65000 8068. 50| 1. 80000 8802. 00| 1. 75000 8557. 50
Traffic Control Markings, Cass 2, Type | | |
A | I |
0290 703B002 24.000 SQFT| 1. 65000 39. 60| 3. 00000 72.00] 1. 75000 42.00
I I

Legends, O ass 2, Type |



CALL ORDER : 035
LETTI NG DATE : 09/28/01 10:00 AM

SET- ASI DE :

ALABAMA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT I D : 20010928035
DI STRI CT : 03

COUNTI ES : SHELBY

DATE :
PAGE :

09/ 28/ 01
035 -4

| (
| DUNN CONSTRUCTI ON CO., | NC.

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY
0300 703D001 30. 000

Tenmporary Traffic Control Markings
0310 705A037 83. 000

I
EACH|

Pavement Markers, Class A-H Type 2-D |

0320 710B001 448. 000
Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel)

0330 740B000 748. 000
Construction Signs

0340 740E000 242.000
Cones (36 Inches High)

0350 740MD01 242.000

Bal | ast For Cone
SECTI ON TOTALS

LF |
I

I
SQFT]
I
EACH|
I
EACH|

( 1 ) 01018 |
APAC- ALABAMA, | NC. |
UNI T PRI CE AI\/OJNTI
o0 30. 90|
4. 64000 385. 12I
7.10000 3180. 80I

I

8. 47000 6335. 56I

12. 25000 2964. 50I

3. 98000 963. 16I

$ 406, 428 O4I
____________________________ +

(2 ) 07002
GOOD HOPE CONTRACTI NG CO.

I
UNI T PRI CE AMOUNT]|

10000 45. 00|
10. 00000 830. OOI

6. 90000 3091. 20I

I

8. 25000 6171. OOI

12. 50000 3025. OOI

6. 25000 1512. 50I

$ 409, 848. 30I
"""""""" s 409,848, 30|

3

) 04013

UNI T PRI CE

1.10000

5. 00000

7.60000

9. 10000

11. 10000

7.00000



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 037 -1
VENDOR RANKI NG

CALL ORDER : 037 CONTRACT | D : 20010928037 COUNTI ES : MOBI LE BALDW N
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09 ESCAMBI A

CONTRACT TI ME : 70 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : 99-409-690-000-110

for constructing the Left Turn Lanes at various sites in the
Ninth Division as indicated on the plans. Length 0.633 m.

SET- ASI DE :
VENDCOR TOTAL % OVER
RANK  NUMBER NAME Bl D LOW BI D
1 23056 JOHN G WALTON CONSTRUCTI ON COVPANY, | NC. $ 471, 885. 05 100. 0000%
2 23011 HOSEA O. WEAVER & SONS, | NC. $ 498, 242. 47 105. 5856%
3 13008 MOBI LE ASPHALT COVPANY, LLC $ 599, 188. 46 126. 9776%
4 23029 J. S. WALTON & COVPANY, | NC. $ 631, 227. 39 133.7672%



CALL ORDER : 037
LETTI NG DATE : 09/28/01 10:00 AM

SET- ASI DE :

DATE :
PAGE :

BALDW N

09/ 28/ 01
037 -2

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  TOTAL

0010 206D000 136. 000
Rerovi ng Pi pe

0020 206E000 6. 000
Rermovi ng Headwal | s

0030 206E001 1. 000
Rermoving Inlets

0040 206E050 4.000
Rermovi ng Sl ope Paved Headwal |

0050 209A000 5. 000
Mai | box Reset, Single

0060 210A000 5500. 000
Uncl assi fi ed Excavation

0070 210D022 7800. 000

Borrow Excavation (Loose Truckbed
Measur enent) (A-2-4(0) or A-4(0)

0080 214A000 61. 000
Structure Excavation

0090 214B001 17. 000
Foundati on Backfill, Commerci al

0100 230A000 24. 000

Roadbed Processing

0110 301A012 5295. 000
Crushed Aggregate Base Course, Type
Pl ant M xed, 6" Conpacted Thi ckness

0120 401A000 5295. 000
Bi t um nous Treatnment A

0130 405A000 2500. 000
Tack Coat

0140 424A360 570. 000

Super pave Bitum nous Concrete Wearing
Surface Layer, 1/2" Maxi num Aggregat e

Size Mx, ESAL Range CD
0150 424A361 360. 000

Super pave Bitum nous Concrete Wearing
Surface Layer, 3/4" Maxi num Aggregat e

Size Mx, ESAL Range CD

| (
I NC | MOBI LE ASPHALT COVPANY, LLC

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CONTRACT 1D : 20010928037 COUNTI ES : MOBI LE
DISTRICT  : 09 ESCAMBI A
[( 1 ) 23056 (2 ) 23011 3 ) 13008
| JOHN G WALTON CONSTRUCTI ON | HOSEA O. WEAVER & SONS
I UNI T PRI CE ANCUNTI UNI T PRI CE ANCUNTI UNI T PRI CE
e e e e e eeoeao- o e e e e e eeeoaoaaos +
LF I 7. 95000 1081 2oI 7. 43000 1010 48I 23. 40000
EACHI 90. 13000 540.78I 102. 11000 612.66I 530. 00000
EACHI 198. 94000 198.94I 382. 91000 382.91I 954. 00000
EACHI 170. 92000 683.68I 102. 20000 408.80I 477. 00000
EACHI 74. 94000 374.70I 104. 20000 521.ooI 171. 80000
CUYD|I 5. 56000 30580.00I 4.97000 27335.00I 4.70000
CUYD|I 6. 41000 49998.00I 6. 17000 48126.00I 11. 50000
I I I
CUYD|I 13. 44000 819.84I 10. 28000 627.08I 16. 30000
CUYD|I 41. 64000 707.88I 68. 88000 1170.96I 45. 50000
RBSTI 257. 45000 6178.80I 432. 87000 10388.88I 319. 20000
schI 9. 81000 51943.95I 9. 99000 52897.05I 11. 70000
B | I I
schI 0. 72000 3812.40I 0. 76000 4024.20I 0. 50000
GAL I 1. 51000 3775.00I 1. 25000 3125.00I 1. 10000
TON I 53. 05000 30238.50I 54. 89000 31287.30I 56. 10000
| | |
TON I 51. 51000 18543.60I 48. 70000 17532.00I 55. 30000
| | |
I I I

3182.

3180.

954.

1908.

859.

25850.

89700.

994.

773.

7660.

61951.

2647.

2750.

31977.

19908.

40

00

00

00

00

00

00

30

50

80

50

50

00

00

00



CALL ORDER : 037
LETTI NG DATE : 09/28/01 10:00 AM

SET- ASI DE :

DATE :
PAGE :

BALDW N

09/ 28/ 01
037 -3

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

25.000 TON

0160 424A363

Super pave Bitum nous Concrete Wearing
Surface Layer, Patching ,1/2" Maxi mum

Aggregate Size Mx, ESAL Range C/ D
0170 424A366

100. 000 TON

Super pave Bitum nous Concrete Wearing
Surface Layer, Leveling ,1/2" Maxi mum

Aggregate Size Mx, ESAL Range C/ D
0180 424B651
Super pave Bitum nous Concrete Upper

Bi nder Layer, 1" Maxi num Aggregate Size

M x, ESAL Range C/D
0190 424B681
Super pave Bitum nous Concrete Lower

Bi nder Layer, 1" Maxi num Aggregate Size

M x, ESAL Range C/D
0200 530A001 30. 000
18" Roadway Pipe (Class 3 R C.)
0210 530A101 24,000
18" Roadway Pipe (Class 3 R C.)
( Ext ensi on)
0220 530A102 40. 000
24" Roadway Pipe (Cass 3 RC)

( Ext ensi on)

0230 535A080 106. 000
18" Side Drain Pipe (Cass 3 RC.)

0240 535A410 24,000
15" Side Drain Pipe (Class 3 RC.)
( Ext ensi on)

0250 535A411 36. 000
18" Side Drain Pipe (Class 3 RC.)
( Ext ensi on)

0260 535B093 320. 000

36" Span, 23" Rise Side Drain Pipe
(dass 3 RC)

0270 535B097 176. 000

36" Span, 23" Ri se Sidedrain Pipe (Cass 3

R C.) (Ext ensi on)

539. 000 TON

928. 000 TON

LF

LF

LF

LF

LF

LF

LF

LF

| (
I NC | MOBI LE ASPHALT COVPANY, LLC

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

CONTRACT 1D : 20010928037 COUNTI ES : MOBI LE

DISTRICT  : 09 ESCAMBI A

[( 1 ) 23056 (2 ) 23011 3 ) 13008

| JOHN G WALTON CONSTRUCTI ON | HOSEA O WEAVER & SONS

I UNI T PRI CE ANCUNTI UNI T PRI CE AMOUNT| UNIT PRICE

CT 83 48000 2087.00] 10875000 2718, 75| 96. 60000

| | |

I 72. 35000 7235.00I 97. 06000 9706.00I 55. 20000

| | |

I 52. 57000 28335.23I 63. 99000 34490.61I 68. 50000

| | |

I 51. 98000 48237.44I 54. 80000 50854.40I 61. 00000

| | |

I 34. 63000 1038.90I 40. 49000 1214.70I 95. 80000

I 39. 15000 939.60I 46. 87000 1124.88I 84. 00000

I I I

I 43. 18000 1727.20I 52. 52000 2100.80I 83. 20000

I I I

I 30. 88000 3273.28I 26. 84000 2845.04I 51. 61000

I 35. 65000 855.60I 43. 80000 1051.20I 109. 50000

I I I

I 35. 34000 1272.24I 49. 92000 1797.12I 90. 60000

I I I

I 50. 68000 16217.60I 51. 43000 16457.60I 68. 40000

I I I

I 53. 21000 9364.96I 55. 90000 9838.40I 66. 70000

| | |

2415.

5520.

36921.

56608.

2874.

2016.

3328.

5470.

2628.

3261.

21888.

11739.

00

00

50

00

00

00

00

66

00

60

00

20



DATE :
PAGE :

BALDW N

09/ 28/ 01
037 -4

898

2355

3471.
13387
7313
15950.
5800.
1925.
5800.
1005.
3000.
60.

| (
I NC | MOBI LE ASPHALT COVPANY, LLC

.40

.00

70

30

00

60

60

00

00

60

00

00

00

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER : 037 CONTRACT | D : 20010928037 COUNTI ES : MOBI LE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09 ESCAMBI A
SET- ASI DE :
| ( 1 ) 23056 | ( 2 ) 23011 3 ) 13008
| JOHN G WALTON CONSTRUCTI ON | HOSEA O WEAVER & SONS
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE
------------------------------------------ e A e e e .
0280 600A000 LUMP| 26908. 00000 26908. 00| 33716. 49000 33716. 49| 29000. 00000
Mobi i zation | | |
0290 606A012 2200.000 LF | 9. 18000 20196. 00| 7. 75000 17050. 00| 11. 50000
6" Underdrain Pipe, Type 8 | | |
0300 619A052 1.000 EACH 1008. 85000 1008. 85| 555. 55000 555. 55| 1028. 90000
18" Roadway Pipe End Treatment, Cl ass 2 | | |
0310 619A100 2.000 EACH 477. 73000 955. 46| 472.22000 944. 44| 929. 70000
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0320 619A101 10. 000 EACH| 489. 45000 4894. 50| 527. 77000 5277. 70| 650. 80000
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0330 619A202 1.000 EACH 876. 30000 876. 30| 805. 55000 805. 55| 898. 70000
24" Roadway Pipe End Treatment, Class 1 | | |
(Doubl e Line) | |
0340 619B400 1.000 EACH 1829. 31000 1829. 31| 861. 10000 861. 10| 2355. 30000
36" Span, 23" Ri se Si dedrain Pi pe End | | |
Treatnent, C ass 2 (Double Line) | | |
0350 620A000 2.000 cuyp 815. 78000 1631. 56| 666. 66000 1333. 32| 1735. 50000
M nor Structure Concrete | | |
0360 621A005 4.000 EACH 1781. 37000 7125. 48| 3888. 85000 15555. 40| 3346. 90000
Juncti on Boxes, Type 1 | | |
0370 6210052 2.000 EACH 1657. 99000 3315. 98| 2222. 20000 4444. 40| 3656. 80000
Inlets, Type B (Special) | | |
0380 650A000 1100. 000 CUYD| 10. 08000 11088. 00| 12. 04000 13244. 00| 14. 50000
Topsoi | | | |
0390 652A061 2.000 ACRE| 1089. 96000 2179. 92| 833. 33000 1666. 66| 2900. 00000
Seeding (M x 3E) | | |
0400 654A001 83. 000 SQYD| 4. 45000 369. 35| 5. 56000 461. 48| 23. 20000
Sol i d Soddi ng (Bermnuda) | | |
0410 656A000 2.000 ACRE| 1458. 21000 2916. 42| 833. 33000 1666. 66| 2900. 00000
Mul ching, Cdass A Type 1 | | |
0420 665F000 150. 000 EACH| 11. 45000 1717. 50| 6. 37000 955. 50| 6. 70000
Hay Bal es | | |
0430 665J000 600. 000 LF | 4.69000 2814. 00| 4.17000 2502. 00| 5. 00000
Silt Fence, Type A | | |
0440 666A001 2.000 ACRE| 43. 64000 87. 28| 38. 89000 77.78| 30. 00000
I I

Pest Control Treatnment



DATE :
PAGE :

BALDW N

09/ 28/ 01
037 -5

144.

4090.
4090.
681.
10412.

10412.

396.
7693.

469.
889.

244.

3729.

| (
I NC | MOBI LE ASPHALT COVPANY, LLC

.50

00

90

80

80

60

60

00

50

20

20

80

60

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER : 037 CONTRACT | D : 20010928037 COUNTI ES : MOBI LE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09 ESCAMBI A
SET- ASI DE :
| ( 1 ) 23056 | ( 2 ) 23011 3 ) 13008
| JOHN G WALTON CONSTRUCTI ON | HOSEA O. WEAVER & SONS,
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE
------------------------------------------ e A e e e .
0450 680A000 LUMP| 6930. 00000 6930. 00| 4665. 69000 4665. 69| 5147. 80000
Engi neering Control s | | |
0460 701A028 1.000 M LE| 1335. 60000 1335. 60| 2777. 75000 2777. 75| 1487. 50000
Solid Wite, dass 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) | [ |
0470 701A048 1.000 M LE| 1446. 90000 1446. 90| 2777. 75000 2777. 75| 1611. 50000
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wde) | [ |
0480 701B009 180.000 LF | 0. 72000 129. 60| 2. 22000 399. 60| 0. 80000
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | [ |
0490 7010001 11. 000 M LE| 333. 90000 3672. 90| 333. 33000 3666. 63| 371. 90000
Solid Tenporary Traffic Stripe | | |
0500 701D005 6.000 M LE| 612. 15000 3672. 90| 888. 88000 5333. 28] 681. 80000
Solid Traffic Stripe Renoved | | |
0510 701D006 1.000 M LE| 612. 15000 612. 15| 777.77000 777.77] 681. 80000
Broken Traffic Stripe Renoved | | |
0520 702A041 2.000 M LE| 4674. 60000 9349. 20| 4999. 95000 9999. 90| 5206. 30000
Solid Wite, Profiled Traffic Stripe | | |
(6" _Wde) | I |
0530 702A043 2.000 M LE| 4674. 60000 9349. 20| 4999. 95000 9999. 90| 5206. 30000
Solid Yellow, Profiled Traffic Stripe | | |
(6" _Wde) | I |
0540 702B011 360.000 LF | 0. 95000 342. 00| 2. 22000 799. 20| 1. 10000
Dotted Profiled Traffic Stripe (6" Wde | | |
0550 703A002 3345. 000 SQFT| 2. 06000 6890. 70| 1. 83000 6121. 35| 2. 30000
Traffic Control Markings, Cdass 2, Type | | |
A I |
0560 703B002 204. 000 SQFT| 2. 06000 420. 24| 2. 22000 452. 88| 2. 30000
Traffic Control Legends, Cass 2, Type | | |
0570 703D002 741.000 SQFT| 1.11000 822. 51| 0. 56000 414. 96| 1. 20000
Tenmporary Traffic Control Markings | | |
(Paint) | I |
0580 703E002 204. 000 SQFT| 1.11000 226. 44| 1.11000 226. 44| 1. 20000
Temporary Traffic Control Legends | | |
(Paint) | I |
0590 705A032 666. 000 EACH| 5. 01000 3336. 66| 5. 50000 3663. 00| 5. 60000
I I

Pavenment Markers, Class A-H Type 1-B |



DATE :
PAGE :

BALDW N

09/ 28/ 01

037 -6

| (
I NC | MOBI LE ASPHALT COVPANY, LLC

ALABAVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER : 037 CONTRACT | D : 20010928037 COUNTI ES : MOBI LE
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09 ESCAMBI A
SET- ASI DE :
| ( 1 ) 23056 | ( 2 ) 23011 ) 13008
| JOHN G WALTON CONSTRUCTI ON | HOSEA O. WEAVER & SONS,
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE

------------------------------------------ e A e e e .
0600 705A037 421.000 EACH 5. 01000 2109. 21| 5. 50000 2315. 50| 5. 60000

Pavement Markers, Class A-H Type 2-D | | |
0610 705A038 429. 000 EACH 5. 01000 2149. 29| 5. 50000 2359. 50| 5. 60000

Pavement Markers, Class A-H Type 2-E | | |
0620 740B000 318. 000 SQFT| 16. 74000 5323. 32| 7.64000 2429. 52| 15. 70000

Construction Signs | | |
0630 740E000 50. 000 EACH 1. 23000 61. 50| 12. 20000 610. 00| 27.50000

Cones (36 Inches High) | | |
0640 740L004 50. 000 EACH 73. 25000 3662. 50| 66. 44000 3322. 00| 48. 30000

Vertical Panel Type Il, Single-Sided | | |
0650 740MD01 50. 000 EACH 1. 34000 67. 00| 7.26000 363. 00| 10. 30000

Bal | ast For Cone | | |

SECTI ON TOTALS | $ 471, 885. 05| $ 498, 242. 47|

------------------------------------------ e A e e e .

CONTRACT TOTALS | $ 471, 885. 05| $ 498, 242. 47|



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 037 -7
TABULATI ON OF BI DS

CALL ORDER : 037 CONTRACT I D : 20010928037 COUNTI ES : MBI LE BALDW N
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09 ESCAMBI A
SET- ASI DE :

I
I
LINE NO / | TEM CODE / ALT |
I

Super pave Bitum nous Concrete Wearing
Surface Layer, 3/4" Maxi num Aggregat e
Size Mx, ESAL Range CD

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  TOTAL
| I |
0010 206D000 136.000 LF | 10. 31000 1402. 16| |
Rerovi ng Pi pe | | |
0020 206E000 6. 000 EACH 210. 62000 1263. 72| |
Rermovi ng Headwal | s | | |
0030 206E001 1.000 EACH 330. 29000 330. 29| |
Rermoving Inlets | | |
0040 206E050 4.000 EACH 156. 82000 627. 28| |
Rermovi ng Sl ope Paved Headwal | | | |
0050 209A000 5.000 EACH 135. 09000 675. 45| |
Mai | box Reset, Single | | |
0060 210A000 5500. 000 CUYD| 8. 75000 48125. 00| |
Uncl assi fied Excavation | | |
0070 210D022 7800. 000 cCuUYD| 8. 30000 64740. 00| |
Borrow Excavation (Loose Truckbed | | |
Measur enent) (A-2-4(0) or A-4(0) | | |
0080 214A000 61. 000 CUYD| 24.39000 1487. 79| |
Structure Excavation | | |
0090 214B001 17. 000 CUYD| 129. 94000 2208. 98| |
Foundati on Backfill, Commerci al | | |
0100 230A000 24.000 RBST| 342. 07000 8209. 68| |
Roadbed Processing | | |
0110 301A012 5295. 000 SQYD| 10. 49000 55544, 55| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | |
0120 401A000 5295. 000 SQYD| 0. 75000 3971. 25| |
Bi t um nous Treatment A | | |
0130 405A000 2500. 000 GAL | 1. 56000 3900. 00| |
Tack Coat | | |
0140 424A360 570.000 TON | 54. 81000 31241. 70| |
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, 1/2" Maxi num Aggregat e | | |
Size Mx, ESAL Range CD | | |
0150 424A361 360.000 TON | 53. 22000 19159. 20| |
| I |
| I |
I I I



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 037 -8
TABULATI ON OF BI DS

CALL ORDER : 037 CONTRACT I D : 20010928037 COUNTI ES : MBI LE BALDW N
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09 ESCAMBI A
SET- ASI DE :

[( 4 ) 23029

[J. S. WALTON & COVPANY, |INC
LINE NO / | TEM CODE / ALT |

I

36" Span, 23" Ri se Sidedrain Pipe (Cass 3
R C.) (Ext ensi on)

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0160 424A363 25.000 TON | 86. 25000 2156. 25| |
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, Patching ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0170 424A366 100. 000 TON | 74. 75000 7475. 00| |
Super pave Bitum nous Concrete Wearing | | |
Surface Layer, Leveling ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/ D | | |
0180 424B651 539.000 TON | 54. 31000 29273. 09| |
Super pave Bitum nous Concrete Upper | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range C/D | | |
0190 424B681 928.000 TON | 53. 71000 49842. 88| |
Super pave Bitum nous Concrete Lower | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | |
M x, ESAL Range C/D | | |
0200 530A001 30.000 LF | 49. 04000 1471. 20| |
18" Roadway Pipe (Class 3 R C.) | | |
0210 530A101 24.000 LF | 49. 04000 1176. 96| |
18" Roadway Pipe (Class 3 R C.) | | |
( Ext ensi on) | | |
0220 530A102 40.000 LF | 48. 65000 1946. 00| |
24" Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) | | |
0230 535A080 106.000 LF | 28. 00000 2968. 00| |
18" Side Drain Pipe (Cass 3 RC.) | | |
0240 535A410 24.000 LF | 31. 05000 745. 20| |
15" Side Drain Pipe (Class 3 RC.) | | |
( Ext ensi on) | | |
0250 535A411 36.000 LF | 52. 66000 1895. 76| |
18" Side Drain Pipe (Class 3 RC.) | | |
( Ext ensi on) | | |
0260 535B093 320.000 LF | 43.52000 13926. 40| |
36" Span, 23" Rise Side Drain Pipe | | |
(dass 3 RC) | | |
0270 535B097 176.000 LF | 42.94000 7557. 44| |
| I |
I I I



CALL ORDER : 037 CONTRACT | D : 20010928037
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09
SET- ASI DE :
[C 4 ) 23029 | ( )

[J. S. WALTON & COVPANY, I NC |
LINE NO/ | TEM CODE / ALT | [

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE

__________________________________________ S
0280 600A000 LUMP| 113703. 40000 113703. 40|
Mobi i zation | |
0290 606A012 2200.000 LF | 13. 43000 29546. 00|
6" Underdrain Pipe, Type 8 | |
0300 619A052 1.000 EACH 954. 50000 954. 50|
18" Roadway Pipe End Treatment, Cl ass 2 | |
0310 619A100 2.000 EACH 862. 50000 1725. 00|
15" Side Drain Pipe End Treatnent, | |
Class 1 | |
0320 619A101 10. 000 EACH| 603. 75000 6037. 50|
18" Side Drain Pipe End Treatnent, | |
Class 1 | |
0330 619A202 1.000 EACH 833. 75000 833. 75|
24" Roadway Pipe End Treatment, Class 1 | |
(Doubl e Line) | |
0340 619B400 1.000 EACH 2185. 00000 2185. 00|
36" Span, 23" Ri se Si dedrain Pi pe End | |
Treatnent, C ass 2 (Double Line) | |
0350 620A000 2.000 cuyp 1610. 00000 3220. 00|
M nor Structure Concrete | |
0360 621A005 4.000 EACH 3105. 00000 12420. 00|
Juncti on Boxes, Type 1 | |
0370 6210052 2.000 EACH 2587. 50000 5175. 00|
Inlets, Type B (Special) | |
0380 650A000 1100. 000 CUYD| 14. 88000 16368. 00|
Topsoi | | |
0390 652A061 2.000 ACRE| 1377. 62000 2755. 24|
Seeding (M x 3E) | |
0400 654A001 83. 000 SQYD| 9. 99000 829. 17|
Sol i d Soddi ng (Bermnuda) | |
0410 656A000 2.000 ACRE| 1592. 78000 3185. 56|
Mul ching, Cdass A Type 1 | |
0420 665F000 150. 000 EACH| 7.24000 1086. 00|
Hay Bal es | |
0430 665J000 600. 000 LF | 5. 74000 3444. 00|
Silt Fence, Type A | |
0440 666A001 2.000 ACRE| 460. 00000 920. 00|
I

Pest Control Treatnment

ALABAMA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

DATE : 09/28/01
PACGE : 037 -9
COUNTI ES : MBI LE BALDW N
ESCAMBI A
| ( )
|
AMOUNT|  UNIT PRI CE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PACGE : 037 -10
TABULATI ON OF BI DS

CALL ORDER : 037 CONTRACT I D : 20010928037 COUNTI ES : MBI LE BALDW N
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09 ESCAMBI A
SET- ASI DE :

[( 4 ) 23029

[J. S. WALTON & COVPANY, |INC
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
0450 680A000 LUMP| 2280. 00000 2280. 00

Engi neering Control s |
0460 701A028 1.000 M LE| 1380. 00000 1380. 00

Solid Wite, dass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) |
0470 701A048 1.000 M LE| 1495. 00000 1495. 00
Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick) (6" Wde)

I |

I |

I |

I |

I |

I |

| | |

0480 701B009 180.000 LF | 0. 75000 135. 00| |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | [ |
0490 7010001 11. 000 M LE| 345. 00000 3795. 00| |
Solid Tenporary Traffic Stripe | | |
0500 701D005 6.000 M LE| 632. 50000 3795. 00| |
Solid Traffic Stripe Renoved | | |
0510 701D006 1.000 M LE| 632. 50000 632. 50| |
Broken Traffic Stripe Renoved | | |
0520 702A041 2.000 M LE| 4830. 00000 9660. 00| |
Solid Wite, Profiled Traffic Stripe | | |
(6" _Wde) | I |
0530 702A043 2.000 M LE| 4830. 00000 9660. 00| |
Solid Yellow, Profiled Traffic Stripe | | |
(6" _Wde) | I |
0540 702B011 360.000 LF | 0. 98000 352. 80| |
Dotted Profiled Traffic Stripe (6" Wde | | |
0550 703A002 3345. 000 SQFT| 2. 13000 7124. 85| |
Traffic Control Markings, Cdass 2, Type | | |

A I |
0560 703B002 204. 000 SQFT| 2. 13000 434. 52| |
Traffic Control Legends, Cass 2, Type | | |
0570 703D002 741.000 SQFT| 1. 15000 852. 15| |
Tenmporary Traffic Control Markings | | |
(Paint) | I |
0580 703E002 204. 000 SQFT| 1. 15000 234. 60| |
Temporary Traffic Control Legends | | |
(Paint) | I |
0590 705A032 666. 000 EACH| 5.18000 3449. 88| |
I I

Pavenment Markers, Class A-H Type 1-B |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/01
PAGE : 037 -11
TABULATI ON OF BI DS
CALL ORDER : 037 CONTRACT | D : 20010928037 COUNTI ES : MOBI LE BALDW N
LETTI NG DATE : 09/28/01 10:00 AM DI STRI CT : 09 ESCAMBI A
SET- ASI DE :
[C 4 ) 23029 | ( ) | ( )

[J. S. WALTON & COVPANY, I NC | |
LINE NO/ | TEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ O
0600 705A037 421.000 EACH 5.18000 2180. 78| |
Pavement Markers, Class A-H Type 2-D | | |
0610 705A038 429. 000 EACH 5.18000 2222. 22| |
Pavement Markers, Class A-H Type 2-E | | |
0620 740B000 318. 000 SQFT| 19. 93000 6337. 74| |
Construction Signs | | |
0630 740E000 50. 000 EACH 23. 29000 1164. 50| |
Cones (36 Inches High) | | |
0640 740L004 50. 000 EACH 114. 05000 5702. 50| |
Vertical Panel Type Il, Single-Sided | | |
0650 740MD01 50. 000 EACH 12. 58000 629. 00| |
Bal | ast For Cone | | |

SECTI ON TOTALS | $ 631, 227. 39| $ 0. 00| $ 0. 00

------------------------------------------ O

CONTRACT TOTALS | $ 631, 227. 39| $ 0. 00| $
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